11399.00
11400.00
11407.00
Newburgh-Dixmont
Hampden



January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.

Pagelof 1
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NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid for the Hot
Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement, Drainage and Safety Improvements in the towns of
Hampden, Newburgh and Dixmont” will be received from contractors a the Reception Desk, Maine DOT Building, Child Street,
Augusta, Maine, until 11:00 o'clock A.M. (prevailing time) on March 31, 2004, and at that time and place publicly opened and read.
Bids will be accepted from contractors prequalified by the Department of Transportation for highway construction or paving projects.
All other Bids may be rejected. MDOT provides the option of electronic bidding. We accept electronic bids for those bid
packages posted on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please note: the
Department will accept a facsimile of the bid bond; however, the original bid bond must then be received at the MDOT
Contract Section within 72 hours of the bid opening. Until further notice, dual bids (one paper, one electronic) will be
accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No.; STP-1139(900)X, PIN 011399.00; STP-A140(000)X, PIN 011400.00; NH-1140(700)E, PIN
011407.00

Location: In Penobscot County, in the towns of Newburgh and Dixmont, project STP-1139(900)X is located on Route 202 beginning at
Route 7 and extending northerly 10.87 miles. In the town of Hampden, project STP-A140(000)X is located on Route 202 beginning 0.20
of a mile westerly of Canaan Road and extending easterly 2.94 miles. In the town of Hampden, project NH-1140(700)E is located on
Route 1A beginning at the Winterport town line and extending northerly 0.975 of amile.

Outline of Work: Hot Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement, Drainage, Safety Improvements and other
incidental work.

For genera information regarding Bidding and Contracting procedures, contact Bruce Carter at (207)624-3430. Our webpage at
http://www .state. me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders List, written portions of
bid amendments (not drawings), and bid results. For Project-specific information fax all questions to Jamie Andrews at (207)624-3401.
Questions received after 12:00 noon of Monday prior to bid date will not be answered. Bidders shall not contact any other Departmental
staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing
impaired persons may call the Telecommunication Device for the Deef at (207)287-3392.

Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department of Transportation’'s
Divison Office in Bangor. They may be purchased from the Department between the hours of 8:00 am. to 4:30 p.m. by cash, credit
card (VisalMastercard) or check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16
State House Station, Augusta, Maine 04333-0016. They aso may be purchased by telephone at (207)624-3536 between the hours of 8:00
am. to 4:30 p.m. Bid Book $10 ($13 by mail), Single Sheets $2, payment in advance, al non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid
amount or an officia bank check, cashier's check, certified check, certificate of deposit, or United States postal money order in the
amount of $&000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract
Payment Surety Bond, each in the amount of 100 percent of the Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged Business
Enterprise program reguirements as set forth by the Maine Department of Transportation.

All work shall be governed by “ State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002",
price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail] Standard Detail updates can be found
at http://www.state.me.us/mdot/project/desi gn/homepg.htm

Theright is hereby reserved to the MDOT to reject any or al Bids.

Augusta, Maine
March 17, 2004
JOHN E. DORITY

CHIEF ENGINEER




Newburgh-Dixmont, Hampden
11399.00, 11400.00, 11407.00
October 29, 2003

Supercedes June 26, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.state.me.us/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, and to incorporate them into their Bid Package. The Maine DOT will not
post Bid Amendments any later than noon the day before Bid opening.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received al of the above referenced Amendments to the Bid Package. Failure to
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of
December 2002.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Bid Bond Validation Number
(Applicableto annual bid bondsor electronic bid bonds.)

Pagelof 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 011399.00

PROJECTS

STP-1139(900) X
STP-A140(000) X
NH-1140(700)E

COUNTY : PENOBSCOT



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 040309
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011399.00 PROJECT (S) : STP-1139(900)X
STP-A140(000) X
NH-1140(700)E
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 HIGHWAY ITEMS
|202.203 PAVEMENT BUTT | | | |
0010 | JOINTS | 1000.000| | |
| |sY | | | |
|204.21 ADD SHOULDER | | | |
0020 | AGGREGATE - TRUCK | 1500.000| | | |
|MEASURE |CY | | | I
|211.20 INSLOPE | | | | |
0030 | EXCAVATION | 49270.000 | | |
| |LF | | | I
|211.22 INSLOPE | | | | |
0040 |EXCAVATION - GUARDRAIL | 5000.000 | | |
| |LF | | | I
[211.30 DITCH EXCAVATION | | | |
0050 | | 46740.000 | | |
| |LF | | | |
|310.35 COLD IN-PLACE | | | |
0060 | RECYCLED ASPHALT | 140300.000| | |
| PAVEMENT (TRAVELING |SY | | |
|PUGMILL) 5 INCH | | | | |
|403.209 HOT MIX ASPHALT | | | |
007019.5 MM HMA (SIDEWALKS, | 333.000] | |
|DRIVES, INCIDENT ALS) | T | | |
|403.210 HOT MIX ASPHALT | | | |
008019.5 MM HMA | 19540.000 | | |
| | T | | | |
|403.212 HOT MIX ASPHALT | | | |
0090|4.75 MM HMA | 1650.000| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 040309
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011399.00 PROJECT (S) : STP-1139(900)X
STP-A140(000)X
NH-1140 (700)E
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R el
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[409.15 BITUMINOUS TACK | | | |
0100 |COAT APPLIED | 5740.000| | | |

[411.10 UNTREATED | | | |

0110 |AGGREGATE SURFACE COURSE | 196.000| | | |
| (TRUCK MEASURE) |CY | | |
[603.16 15 INCH CULVERT | | | |

0120 | PIPE OPTION I | 1414.000]| | |

[603.17 18 INCH CULVERT | | | |
0130 | PIPE OPTION I | 392.000] | |

[1603.179 18 INCH CULVERT | | | |
0140 |PIPE OPTION III | 1389.000| | |

1603.199 24 INCH CULVERT | | | |
0150 | PIPE OPTION III | 1037.000]| | |

|603.205 30 INCH | | | |
0160 |REINFORCED CONCRETE PIPE | 188.000] | |
|CLASS III |LF | | | |
|603.215 36 INCH | | | |
0170 |REINFORCED CONCRETE PIPE | 66.000| | |
|CLASS III |LF | | | |
|603.245 54 INCH | | | |
0180 | REINFORCED CONCRETE PIPE | 64.000 | | |
|CLASS III |LF | | | |
|604.18 ADJUSTING MANHOLE | | | |
0190 |OR CATCH BASIN TO GRADE | 2.000| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 040309
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011399.00 PROJECT (S) : STP-1139(900)X
STP-A140(000)X
NH-1140 (700)E
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R el
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|604.182 CLEAN EXISTING | | | |
0200 |CATCH BASIN AND MANHOLE | 5.000| | |

|605.10 6 INCH UNDERDRAIN | | | |
0210 |OUTLET | 12.000| | |

|606.23 GUARDRAIL TYPE 3C | | | |
0230|- SINGLE RAIL | 737.500] | |

|606.231 GUARDRAIL TYPE | | | |

0240|3C - 15 FOOT RADIUS AND | 150.000] | |
|LESS |LF | | | |
|606.232 GUARDRAIL TYPE | | | |

0250|13C - OVER 15 FOOT RADIUS | 138.000| | |

|606.265 TERMINAL END - | | | |
0260 | SINGLE RAIL - GALVANIZED | 11.000] | |

| STEEL |EA | | | I

|606.35 GUARDRAIL | | | | |
0270 | DELINEATOR POST | 45.000 | | |

|606.362 GUARDRAIL | | | |
0280 |ADJUSTED | 1225.000] | |

|606.364 GUARDRAIL REMOVE, | | | |
0290 IMODIFY AND RESET, TYPE | 250.000| | |
| 3B |LF | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 040309
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011399.00 PROJECT (S) : STP-1139(900)X
STP-A140(000)X
NH-1140 (700)E
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R el
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|606.47 SINGLE WOOD POST | | | |
0300 | | 64.000| | | |

|606.754 WIDEN SHOULDER | | | |
0310 |FOR GUARDRAIL 350 FLARED | 22.000] | |
| TERMINAL |EA | | | |
|606.79 GUARDRAIL 350 | | | |
0320 | FLARED TERMINAL | 22.000] | | |

|609.31 CURB TYPE 3 | | | |
03301 | 788.000| | |

|610.08 PLAIN RIPRAP | | | |
0340 | 200.000] | |

[613.319 EROSION CONTROL | | | |
0350 | BLANKET | 20780.000| | |

|615.07 LOAM | | | | I
0360 | 90.000| | | |

[|618.1301 SEEDING METHOD | | | |
0370 |INUMBER 1 - PLAN QUANTITY | 36.000| | | |

|618.1401 SEEDING METHOD | | | |
0380 |NUMBER 2 - PLAN QUANTITY | 778.000 | | |

[1619.1201 MULCH - PLAN | | | |
0390 | QUANTITY | 814.000| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 040309
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011399.00 PROJECT (S) : STP-1139(900)X
STP-A140(000)X
NH-1140 (700)E
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R el
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|620.58 EROSION CONTROL | | | |
0400 | GEOTEXTILE | 750.000]| | |

|627.76 TEMPORARY PVMT. | | | |
0410 |MARK LINE, W OR YELLOW | LUMP | LUMP | |

|629.05 HAND LABOR, | | | | |
0420 | STRAIGHT TIME | 25.000]| | |

[|631.10 AIR COMPRESSOR | | | |
0430 | (INCLUDING OPERATOR) | 10.000| | |

[631.11 AIR TOOL | | | |
0440 | (INCLUDING OPERATOR) | 10.000| | |

[631.111 TRACTOR MOUNTED | | | |
0450 | HYDRAULIC HAMMER | 20.000] | |

|631.12 ALL PURPOSE | | | |
0460 | EXCAVATOR (INCLUDING | 40.000| | | |

| OPERATOR) |HR | | | |

|631.14 GRADER (INCLUDING | | | | |
0470 | OPERATOR) | 100.000| | |

|631.172 TRUCK - LARGE | | | |
0480 | (INCLUDING OPERATOR) | 40.000| | |

[|631.18 CHAIN SAW RENTAL | | | | |
0490 | (INCLUDING OPERATOR) | 10.000| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 040309
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 011399.00 PROJECT (S) : STP-1139(900)X
STP-A140(000)X
NH-1140 (700)E
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R el
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|631.32 CULVERT CLEANER | | | |
0500 (INCLUDING OPERATOR) | 100.000] | |

[1639.19 FIELD OFFICE TYPE | | | |
05101B | 1.000] | |

[652.39 WORK ZONE TRAFFIC | | | |
0530 | CONTROL | LUMP | LUMP | |

|656.75 TEMPORARY SOIL | | | |
0540 |[EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | |

[1659.10 MOBILIZATION | | | |
0550 | LUMP | LUMP | |

|660.21 ON-THE-JOB | | | |
0560 | TRAINING (BID) | 1000.000| | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, STP-1139(900)X, PIN
011399.00; STP-A140(000)X, PIN 011400.00; NH-1140(700)E, PIN 011407.00, for
the Hot Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement,
Drainage and Safety Improvements in the towns of Hampden, Newburgh and
Dixmont, County of Penobscot, Maine. @ The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 18, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1139(900)X, PIN 011399.00; STP-A140(000)X, PIN 011400.00; NH-
1140(700)E, PIN 011407.00, for the Hot Mix Asphalt Overlay, Cold in-Place
Recycling Asphalt Pavement, Drainage and Safety Improvements in the towns of
Hampden, Newburgh and Dixmont, County of Penobscot, State of Maine, on
which bids will be received until the time specified in the “Notice to Contractors”
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “Schedule of
Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and



submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, STP-1139(900)X, PIN
011399.00; STP-A140(000)X, PIN 011400.00; NH-1140(700)E, PIN 011407.00, for
the Hot Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement,
Drainage and Safety Improvements in the towns of Hampden, Newburgh and
Dixmont, County of Penobscot, Maine. @ The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 18, 2004. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: STP-1139(900)X, PIN 011399.00; STP-A140(000)X, PIN 011400.00; NH-
1140(700)E, PIN 011407.00, for the Hot Mix Asphalt Overlay, Cold in-Place
Recycling Asphalt Pavement, Drainage and Safety Improvements in the towns of
Hampden, Newburgh and Dixmont, County of Penobscot, State of Maine, on
which bids will be received until the time specified in the “Notice to Contractors”
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “Schedule of
Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and



submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ................ccocceeinn. day of .ooeeeiieie ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......cccovvvviiieniiiiiens Print Name Legibly ..........cccoceeviiiiennnenen.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........c.ccocvvviieniienennnn. Print Name Legibly ........ccoocevviiiniiiiiiens
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...ttt ettt et e et et ettt et ettt et aeeneens

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ...............c.......... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.cccccvveennennns day of ..o ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......ccoovvvvvivieninnn e Print Name Legibly ......cccccooviiiiiiiiiieen.
SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvvvrieniinnennnn. Print Name Legibly .......ccccocovviiiiiiniinnenne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiniiniiieieeee,



January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified

key personnel assigned to the work for its duration. A timely notice by each shall be
given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl
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STP-1139(900)X
Dixmont - Newburgh

PROJECT STATIONING

Lt Station Rt
End Project 576+55 End Project
Rte. 69 563+58 Rte. 69
537+46 o Pole # 120
Newburgh Elementary 519+66
500+00 Chapman Rd.
Lindsey Rd. 451+81
Flinn Rd. 422+21
407+70 Kennard Rd.
380+87 o Pole #341
Thurlow Rd. 354+90
330+24 Mudgett Rd.
Miles Rd. 307+94
Pole #3 e  279+07
259+16 Fire Hydrant
Dixmont/Newburgh Town Line 257+40
237+10 o Pole #413

3/9/2004 STATE OF MAINE - DEPARTMENT OF TRANSPORTATION 1lof 2



STP-1139(900)X
Dixmont - Newburgh

PROJECT STATIONING

Lt Station Rt
Parson's Rd. 211+78
201+91 o Pole #78
175+42 Old County Rd. No.
Old County Rd. So. 174+84
158+98 o Pole #429
Fletcher Hill Rd. 134+26
Simpson Corner Rd. (Rte. 143) 119+29 Kennebec Rd.
109+50 o Pole #705
Garland Rd.
Mill Stream Rd. 83+80
Dun Hopnic Ln. 83+03
Lillian'sLn. 78+15
56+74 Town House Rd.
Pole #383 o 48+90
Pole #372 o 20+63
Begin Project 2+65 Begin Project

3/9/2004 STATE OF MAINE - DEPARTMENT OF TRANSPORTATION 20f 2



3/9/2004

End Project

Rt. #69

STP-1139(900)X
DIXMONT - NEWBURGH

PROJECT STRIPING

576+55

563+62

563+31

558+56

551+58

550+10

544+53

543+26

537+34

527+93

515+95

508+95

508+07

500+46

576+55

563+62

563+31

558+56

551+58

550+10

544+53

543+26

527+93

515+95

508+95

508+07

State of Maine - Department of Transportation

End Project

Rt. #69

1of 7



3/9/2004

Lindsay Rd.

STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

499+60

485+50

479+08

475+91

467+28

453+51

|
|
|

|
|
|

441+19

439+26

499+60

485+50

479+08

475+91

471+19

467+28

453+51

451+96

451+34

449+71

448+03

441+19

439+26

State of Maine - Department of Transportation

Chapman Rd.

20f7



3/9/2004

STP-1139(900)X
DIXMONT - NEWBURGH

PROJECT STRIPING

430+89

422+85

419+15

414+95

399+95

390+59

370+38

365+68

359+80

352+58

339+47

334+29

332+22

330+38

430+89

L

422+85

419+15

414+95

399+95

390+59

370+38
|
|
|

|
|
|

352+58

339+47

|

|
|
|
|
|
|

State of Maine - Department of Transportation
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3/9/2004

Miles Rd.

STP-1139(900)X
DIXMONT - NEWBURGH

PROJECT STRIPING

329+57

312+15

308+25

|
|
|

303+09

288+07

284+31

275+00

273+80

267+91

1N

329+57

328+54

320+03

312+15

308+25

307+69

303+09

296+14

288+07

284+31

275+00

273+80

267+91

State of Maine - Department of Transportation

Mudgett Rd.

40f7



3/9/2004

STP-1139(900)X
DIXMONT - NEWBURGH

PROJECT STRIPING

265+64 I— 265+64

261+12 261+12
259+11 259+11
257+13 257+13

252457 pe— 252 +57

249452 m— 49+52

245+44

237+15 237+15
233+17 233+17
|
|
|
227+20 227+20
211+18 211+18
|
|
|
207+06 Iy 207+06

189+92

|
|
|
|
|
|

182+77

State of Maine - Department of Transportation

50f 7



3/9/2004

Simpson Corner
Rd.

STP-1139(900)X
DIXMONT - NEWBURGH

PROJECT STRIPING

176+21

160+00

153+15

128+86

123+72

119+51

118+86

91+81

84+70

83+79

83+30

79+51

75+75

70+83

u
176+21

|
|
|

153+15

128+86

123+72

119+51

118+86

91+81

84+70

83+79

79+51

75+75

State of Maine - Department of Transportation

Kennebec Rd.

Garland Rd.

60f 7



STP-1139(900)X

DIXMONT - NEWBURGH
PROJECT STRIPING

55+32

46+00

42+03

34+09

32+97

29+50

24+50

23+19

19+53

15+60

13+06

11+37

6+16

Begin Project 2+65

R

NN

55+32

46+00

42+03

34+09

32+97

29+50

24+50

23+19

19+53

15+60

13+06

11+37

6+16

2465

3/9/2004 State of Maine - Department of Transportation

Begin Project
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3/9/2004

Start full super

End full super

Start full super

End full super

Start full super

STP-1139(900)X
DIXMONT - NEWBURGH

RTE 9202
SUPERELEVATIONS

Left Station
Match Existing 02+50
-2.0% 03+00
-2.0% 49+00
-2.0% 49+50
-2.0% 50+00
-2.0% 50+50
-3.2% 51+00
-3.2% 58+00
-2.0% 58+50
-2.0% 59+00
-2.0% 59+50
-2.0% 60+00
-2.0% 62+50
-0.5% 63+00
1.0% 63+50
2.5% 64+00
4.0% 64+50
4.0% 70+50
2.5% 71+00
1.0% 71+50
-0.5% 72+00
-2.0% 72+50
-2.0% 89+50
-2.0% 90+00
-2.0% 90+50
-2.0% 91+00
-3.2% 91+50

STATE OF MAINE - DEPARTMENT OF TRANSPORTATION

Right

Match Existing

-2.0%

-2.0%

-0.7%

0.6%

1.9%

3.2%

3.2%

1.9%

0.6%

-0.7%

-2.0%

-2.0%

-2.0%

-2.0%

-3.0%

-4.0%

-4.0%

-3.0%

-2.0%

-2.0%

-2.0%

-2.0%

-0.7%

0.6%

1.9%

3.2%

Start full super

End full super

Start full super

End full super

Start full super

10f5



3/9/2004

End full super

Start full super

End full super

Start full super

End Full Super

Left

-3.2%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-0.9%

0.3%

1.4%

2.6%

2.6%

1.4%

0.3%

-0.9%

-2.0%

-2.0%

-2.0%

-2.0%

-3.2%

-4.5%

-4.5%

-3.2%

-2.0%

-2.0%

-2.0%

-2.0%

STP-1139(900)X
DIXMONT - NEWBURGH
RTE 9 202

SUPERELEVATIONS

Station

108+00
108+50
109+00
109+50
110+00
126+50
127+00
127+50
128+00
128+50
146+50
147+00
147+50
148+00
148+50
208+50
209+00
209+50
210+00
210+50
220+00
220+50
221+00
221+50
222+00

228+50

STATE OF MAINE - DEPARTMENT OF TRANSPORTATION

Right

3.2%
1.9%
0.6%
-0.7%
-2.0%
-2.0%
-2.0%
-2.0%
-2.0%
-2.6%
-2.6%
-2.0%
-2.0%
-2.0%
-2.0%
-2.0%
-0.3%
1.3%
2.9%
4.5%
4.5%
2.9%
1.3%
-0.3%
-2.0%

-2.0%

End full super

Start full super

End full super

Start full super

End full super

20of 5



3/9/2004

Start full super

End full super

Start full super

End full super

Start full super

End full super

Left

-0.5%

1.0%

2.5%

4.0%

4.0%

2.5%

1.0%

-0.5%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-3.2%

-3.2%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-0.9%

0.2%

1.3%

2.4%

2.4%

1.3%

0.2%

STP-1139(900)X
DIXMONT - NEWBURGH
RTE 9 202

SUPERELEVATIONS

Station
229+00
229+50
230+00
230+50
238+50
239+00
239+50
240+00
240+50
280+00
280+50
281+00
281+50
282+00
290+00
290+50
291+00
291450
292+00
348+50
349+00
349+50
350+00
350+50
355+50
356+00

356+50

STATE OF MAINE - DEPARTMENT OF TRANSPORTATION

Right
2.0%
2.0%
-3.0%
-4.0%
-4.0%
-2.0%
2.0%
-2.0%
-2.0%
-2.0%
0.7%
0.6%
1.9%
3.2%
3.2%
1.9%
0.6%
0.7%
-2.0%
-2.0%
2.0%
2.0%
2.0%
2.4%
2.4%
2.0%

-2.0%

Start full super

End full super

Start full super

End full super

Start full super

End full super

30of5



3/9/2004

Start full super

End full super

Start full super

End full super

Start full super

Left

-0.9%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-0.9%

0.2%

1.3%

2.4%

2.4%

1.6%

0.8%

0.0%

-0.8%

-1.6%

-2.4%

-3.2%

-3.9%

STP-1139(900)X
DIXMONT - NEWBURGH
RTE 9 202

SUPERELEVATIONS

Station

357+00
357+50
410+00
410+50
411+00
411+50
412+00
421+00
421+50
422+00
422+50
423+00
486+00
486+50
487+00
487+50
488+00
492+50
493+00
493+50
494+00
494+50
495+00
495+50
496+00

496+50

STATE OF MAINE - DEPARTMENT OF TRANSPORTATION

Right

-2.0%
-2.0%
-2.0%
-1.0%
0.0%
1.0%
2.0%
2.0%
1.0%
0.0%
-1.0%
-2.0%
-2.0%
-2.0%
-2.0%
-2.0%
-2.4%
-2.4%
-1.5%
-0.8%
0.0%
0.8%
1.6%
2.4%
3.2%

3.9%

Start full super

End full super

Start full super

End full super

Start full super

4 of 5



3/9/2004

End full super

Start full super

End full super

STP-1139(900)X
DIXMONT - NEWBURGH

RTE 9202
SUPERELEVATIONS

Left Station
-3.9% 501+00
-3.0% 501+50
-2.0% 502+00
-2.0% 502+50
-2.0% 550+50
-1.0% 551+00
0.0% 551+50
1.0% 552+00
2.0% 552+50
2.0% 559+50
1.0% 560+00
0.0% 560+50
-1.0% 561+00
-2.0% 561+50
-2.0% 576+00
Match Existing 576+55

STATE OF MAINE - DEPARTMENT OF TRANSPORTATION

Right
3.9%
2.4%
0.9%
-0.6%
2.0%
2.0%
-2.0%
-2.0%
-2.0%
-2.0%
-2.0%
-2.0%
-2.0%
-2.0%

-2.0%

Match Existing

End full super

Start full super

End full super

50f5



|tem 202.203

CONSTRUCTION NOTES

Pavement Butt Joints

ltem 204.21

Dixmont - Newburgh
STP-1139(900)X

Grind butt joints on al paved drives, on both ends of the project, and on sde roads, as

directed by the Resident.

Add Shoulder Agaregate— Truck Measure

ltem 211.20

Thisitem will be used to shim areas to the correct cross-dope before or during the
C.I.P process as directed by Resident. Thisitem will dso be used as materid for the
shoulders to bring them to the gppropriate grade prior to paving. There are millings
gtockpiled in the MDOT maintenance lot on Rte 69 in Carmel that will be used asthe
aggregate for thisitem. Hauling, spreading, grading and compacting the materid shdl be
incidenta to thisitem.

I ndope Excavation

Note: Stations are approximate. Precise locations will be determined in

the field by the Resident.
L eft

Station
4+20
6+95
7+40
9+92
11+28
29+41
34+42
35+79
40+36
67+83
78+10
78+69
89+63
100+00
108+42
111+21
115+40
118+82
119+94
121+50
145+28
171+44
175+12

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
6+78
7+20
8+80
10+27
29+15
34+00
35+29
39+95
67+51
77+72
78+41
81+06
89+75
102+60
109+52
111+31
116+27
119+94
121+28
124+28
147+60
174+65
177+63

Station
2+65
11+81
13+80
28+20
31+65
53+82
61+39
63+32
67+61
73+55
80+52
89+62
99+46
107+69
109+71
118+54
122+46
127+44
130+46
134+00
136+33
139+41
142+33

Pagelof 14

Right

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
3+31
13+57
14+83
29+19
32+90
54+66
62+83
66+90
69+46
74+85
82+08
90+33
107+35
109+37
111+00
118+81
126+35
130+15
131+28
136+00
139+13
142+09
148+50



ltem 211.20

CONSTRUCTION NOTES

190+58 to 197+80
I ndope Excavation, cont’d

Station
207+43
209+09
212+61
224+40
227+30
231+67
233+75
242421
246+25
248+70
259+00
272+46
281+00
301+00
315+80
324+02
327+51
328+72
330+85
339+45
340+66
341+96
342+63
344+58
355+29
363+69
370+00
372+78
375+61
377+59
386+91
388+07
393+05
395+17
398+95
399+51
402+75
404+08

L eft

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
208+40
211+32
214+81
225+79
229+60
233+48
238+33
243+23
248+42
252+28
263+87
276+75
283+88
306+80
323+82
326+45
328+16
329+61
331+92
340+25
341+66
342+53
343+28
345+00
358+51
366+78
370+57
375+41
377+35
382+60
387+76
392+74
394+82
398+12
399+19
400+31
403+70
407+59

151+33 to 151+79

Right
Station Station
152+01 to 155+65
155+99 to 160+74
161+26 to 162+69
170+50 to 175+20
175+52 to 176+80
177453 to 180+71
180+98 to 182+70
182+91 to 183+14
183+41 to 186+97
188+00 to 188+37
189+59 to 196+59
211+15 to 215+27
215+56 to 216+50
217+43 to 224+37
227+82 to 232+70
241+62 to 243+82
245+78 to 252+50
257+37 to 260+92
270+00 to 270+85
273+66 to 276+66
278+63 to 280+72
281+04 to 284+73
286+28 to 286+82
289+20 to 292+31
292+61 to 295+98
296+53 to 299+67
299+85 to 308+03
308+34 to 310+42
311+39 to 317+46
321+95 to 324+59
324+95 to 329+70
330+37 to 338+58
338+70 to 341+23
341+39 to 342+43
343+17 to 343+99
344+20 to 346+28
348+52 to 349+68
354+58 to 356+42

Page 2 of 14

Dixmont - Newburgh
STP-1139(900)X



CONSTRUCTION NOTES

410+77 to 414400

ltem 211.20

I ndope Excavation, cont’d

Station
414421
417+42
418+08
418+82
421+22
425+20
427+87
441+50
445+00
448+47
452+73
459+39
461+47
462+15
471+81
472427
473+46
482+37
488+90
494+22
495+28
514+31
523+84
543+31
547+28
552+17
565+35
571+57
575+08

L eft

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
416+54
417+84
418+62
420+93
422+45
427+47
429+91
443+70
445+88
450+00
453+85
461+31
461+94
463+41
472+04
472+52
A73+77
483+84
493+56
494+97
496+48
514+82
526+04
543+57
549+79
563+34
570+56
574+76
575+84

357+71 to 359+16

Station
362+35
365+17
367+53
386+01
386+91
403+66
407+99
411+85
432+83
441+32
451+43
451+78
470+66
471+06
475+56
481+32
487+59
488+49
496+20
498+75
500+25
503+68
505+64
510+75
515+49
518+73
519+63
525+91
526+85
532+56
534+27
537+20
542+57
545+05

Page 3 of 14

Right

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
364+00
367+24
369+12
386+41
387+94
407+58
410+75
413+36
434+72
441+68
451+56
452+77
470+88
475+15
475+86
487+37
488+26
492+20
498+35
499+59
503+50
505+38
510+42
514+35
518+31
519+46
521+15
526+55
532+31
534+00
537+07
538+92
544+82
551+50

Dixmont - Newburgh
STP-1139(900)X



ltem 211.22

CONSTRUCTION NOTES

Indope Excavation Behind Guar dr ail

ltem 211.30

Dixmont - Newburgh
STP-1139(900)X

Note: Stations are approximate. Precise locations will be determined in the field by the
Resdent. Any dearing required isincidentd to thisitem.
Right

Station
91+11
103+04
116+58
203+80
367+20
384+25
540+35
564+13

Left

to
to
to
to
to
to
to
to

Ditch Excavation

Station
99+55

107+79
118+82
207+43
369+57
386+63
543+31
565+04

Station
90+58
115+77
383+91
400+64
523+61
538+92

to
to
to
to
to
to

Station
99+21
118+54
386+01
403+30
525+91
542+57

Note: Stations are approximate. Precise locations will be determined in the fidd by the

Resident.

Station
2+35
3+98
8+80
81+06
83+73
89+94
109+80
110+17
111+65
124428
132+79
134459
137+47
139+47
141+48
142+66
147+60
148+18
177+63
197+80
208+40

L eft

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
3+77
4+06
9+70
82+46
89+63
90+83
109+92
111+01
114+91
132+51
134+30
136+72
139+13
141+29
142+45
145+28
147+79
171+44
190+58
203+25
208+65

Station
3+53
7+03
7+73
8+74
9+92
15+36
29+53
32+90
33+86
37+68
39+41
41+46
44+40
46+91
49+25
50+72
54+95
56+74
60+76
62+83
66+90
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Right

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
5+62
7+51
8+45
9+56
11+81
28+20
31+65
33+63
37+33
39+12
41+14
44+07
46+64
48+96
50+46
53+82
56+22
60+52
61+39
62+91
67+61



ltem 211.30

CONSTRUCTION NOTES

Ditch Excavation, cont’d

Station
208+95
211+32
212+10
214+81
215+74
218+24
225+79
230+03
238+33
239+59
240+58
243+23
243+91
245+35
256+32
263+87
267+47
270+91
276+75
278+19
283+88
289+19
294+44
298+52
306+80
308+05
311+27
326+45
328+16
329+61
330+05
331+92
333+06
335+94
345+36
347+17
351+02
358+79
360+55

L eft

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
209+09
211+71
212+61
215+43
217495
224+40
227+30
231+67
239+26
240+20
242421
243+69
245+09
246+25
259+00
265+61
268+65
272+00
277+95
281+00
288+95
294+21
298+30
301+00
307+57
310+92
315+80
327+51
328+72
329+71
330+85
332+87
335+69
339+19
346+96
350+72
354+75
360+30
361+00

Station
69+68

74+85

79+47

82+08

83+77

85+93

87+43

111+38
114+02
119+40
126+35
131+28
148+50
149+51
176+80
177430
186+97
188+37
196+59
198+73
207+77
210+59
216+77
224+37
232+70
236+56
237+43
238+29
239+95
243+82
252+50
252+96
254+13
260+92
265+57
269+38
270+85
272+25
273+11
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Right

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
73+55
78+90
80+52
83+27
85+68
87+01
89+62
113+76
115+45
120+87
127+39
134+00
149+31
151+33
177+04
177+53
188+00
189+59
198+52
207+54
210+13
211+15
217+43
227+82
236+24
237+18
237+97
239+70
241+62
245+78
252+73
253+94
257+37
265+27
269+16
270+00
271+94
272+75
273+66

Dixmont - Newburgh
STP-1139(900)X



CONSTRUCTION NOTES

361+20 to 363+39
ltem 211.30 Ditch Excavation, cont’d

Station
382+93
400+31
401+17
401+53
416+54
422+74
429+91
430+57
435+05
436+22
437+65
440+09
443+70
445+88
447+28
454+00
454+30
456+33
457+96
458+85
464+29
470+06
474428
475+48
476+62
483+84
485+53
493+56
496+82
500+53
501+31
502+51
505+61
506+20
509+49
511+07
514+82
516+02

L eft

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
383+75
400+84
401+36
402+75
417+42
425+20
430+21
434+83
436+01
437425
439+79
441+50
444+57
446+99
448+47
454+08
456+08
457+71
458+61
459+39
469+66
471+56
475+27
476+41
482+10
485+31
486+00
493+92
500+00
501+02
502+23
505+26
505+73
508+26
510+86
513+97
515+54
519+44

276+66 to 277+75

Station
277+99
284+73
285+68
287+02
318+70
320+25
342+43
349+68
356+42
364+00
369+12
374+58
377+15
378+94
381+46
383+61
388+15
390+07
393+44
410+75
411+78
413+36
414+36
417+84
422+31
425+00
428+10
434+72
435+25
438+63
441+68
447+54
455+00
457+22
459+29
465+00
475+86
492+20
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Right

to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to
to

Station
278+63
285+47
286+00
289+20
320+00
321+95
343+17
353+98
357+71
364+73
374+39
376+54
378+72
381+15
383+40
383+91
389+70
393+19
400+64
411+56
411+85
414+14
417+47
421+98
424+62
427+72
432+83
434+98
438+34
441+32
447+31
451+43
457+00
458+98
464+77
470+30
481+16
493+22

Dixmont - Newburgh
STP-1139(900)X



Dixmont - Newburgh
CONSTRUCTION NOTES STP-1139(900)X

522+42 to 523+84 493+46 to 495+94
526+04 to 527+05 514+35 to 515+20

[tem 211.30 Ditch Excavation, cont’d
L eft Right

Station Station Station Station
527+49 to 529+88 551+50 to 553+37
530+10 to 533+36 553+56 to 556+11
533+54 to 534+52 556+43 to 563+24
535+13 to 537+22 563+86 to 567+37
537+52 to 539+08 567+65 to 569+45
539+43 to 540+00 569+68 to 571+71
546+43 to 547+28 572+06 to 574+32
549+79 to 551+04 574+56 to 576+55
551+24 to 551+96
B52+12 to 552+17
575+84 to 576+55

ltem 310.35 Cold in Place Recycled Asphalt Pavement (Traveling Pug Mill) 5”

| tem 403.209

The entire travel way, from sta. 2+65 to sta. 576+55, will be treated with this method.
Themilling portion of the process will be done according to markdowns with arange of
vauesfrom 4 to 7 inches a centerline and a constant dope as directed. The process
will include placing 5 inches of recycled materid back. The super-elevated aress, in
accordance with the ARAN data, will require shimming with grindings prior to milling or
an addition of millings to the process to dlow for 5 inches of recycled materid placed
on the roadway. There is a sockpile of millingsin the Carmel lot on Rte. 69 which can
be usad for thisshimming. All of thismaterid will be paid under Item 204.21 Add
Shoulder Aggregate. ARAN reports are available upon request to the Div.3 office.

[tem411.10

Hot Mix Asphalt 9.5 mm (I ncidentals)
58 Paved Drives
175 Gravel Drivesw/ Paved Lips (1.0 m)

Note: Approximate stations are available upon request to Divison 3 office.

Untreated Agaregate Surface Crs, Truck Measure

To back up paved lips on gravel driveways and as directed by Resident.
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CONSTRUCTION NOTES

Dixmont - Newburgh
STP-1139(900)X

ltem 603.160 15" Culvert Pipe Option | (driveway culverts)
Station Side Length Station Sde Length
115420 Lt. 24 7+68 Rt 23
132466  Lt. 28 33+83 Rt 24
142+67  Lt. 25 39+25 Rt 30
229+90 Lt. 58 44+25 Rt 40
256+18 Lt. 25 56+46 R 60
278+08 Lt. 25 252+81 Rt. 28
289+13 Lt. 25 254+00 Rt 24
347+07 Lt 25 265+35 Rt 32
350+89 Lt. 30 272+92 Rt 36
360+39 Lt. 25 286+03 Rt. 27
363+50 Lt. 40 319+87 Rt 24
383+85 Lt. 28 344+16 Rt 36
430+36  Lt. 40 378+83 Rt. 28
A44+75 Lt 40 383+54 Rt 28
454+05  Lt. 28 389+99 Rt 28
458+60 Lt. 28 393+31 Rt 30
472+54 Lt 31 411+61 Rt 24
482+17  Lt. 20 422+11 Rt 36
510+87 Lt. 24 457+09 Rt 24
519+62 Lt. 43 505+46 Rt 30
529+91 Lt. 25 556+34 Rt. 36
533+40 Lt. 25 567+56 Rt. 30
551+89 Lt. 25 569+60 Rt. 24
574+48 R 24
ltem 603.17 18" Culvert Pipe Option |
Station Side Length Station Sde Length
539+19 Lt. 38 05+53 Rt 155
210+60 Rt 35
215+70 Rt 40
239+86 Rt. 28
277+83 Rt 24
435+08 Rt 36
495+96 Rt 36

Note: At station 5+53 the Resdent will check the condition of the exigting pipe before

authorizing replacement.
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Dixmont - Newburgh
CONSTRUCTION NOTES STP-1139(900)X

Item 603.179 18" Culvert Pipe Option |11

Station Length Station Length
37+97 66 186+36 53
46+10 65 238+26 60
48+56 75 243+20 70
50+56 65 326+25 60
66+84 85 330+64 60
87+04 52 354+20 62
89+81 58 425+44 60
129+06 62 445+11 62
134+82 60 519+93 63
137+56 60 530+15 55
145+20 66 572+19 55

tem 603.199 24" Culvert Pipe Option |11

Station Length Station Length
26+59 60 302+94 65
29+36 83 336+76 55
43+22 70 392+91 63
159+23 85 413+44 55
220+69 68 482+87 75
259+48 52 499+29 61
281+97 67 513+77 68
295+23 55 533+87 55

ltem 603.205 30" RCP Classll|

Station Length

8+88 53
442+93 60
548+07 75

ltem 603.219 36" RCP Classll|

Station Length
14+25 66
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CONSTRUCTION NOTES

| tem 603.245 54" RCP Class| ||
Station Length
357+15 64
tem 604.18 Adjust Manhole or Catch-basn to Grade
Station Side Station Sde
08+57 Lt. 03+52 Rt.
07+08 Rt.
|tem 605.10 6" Under-drain Outlet
Station Sde Length
15+42 Rt 6 371+36 Rt
ltem 606.178 Guardrail Beam

Station Sde Estimated # of sections
Lt.
Lt.
Lt.
Lt.
Lt.
Lt.
Lt.

91+27
102+75
116+46
203+54
384+17
384+29
540+68
Rte. 69 &
Rte. 9

Lt.

6 90+80 Rt
5 163+40 Rt
1 400+84 Rt
1
1
1
6
2

Dixmont - Newburgh
STP-1139(900)X

Station Sde Length

Station Sde Estimated # of sections

3
1
3

Note: Referenceto Rte. 9/69 refersto run of guardrail that extends northward on
Rte.69, right Side; it isintended that the existing guardrail be extended to the nearest
driveway. Actua number and location of beams to be replaced will marked in the fidd.
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Dixmont - Newburgh
CONSTRUCTION NOTES STP-1139(900)X

tem 606.23 Guardrail Type 3C - Singlerail

Station Side Estimated # of sections Station Sde Estimated # of sections
102+37 Lt. 3 99+28 Rt 2

107+24 Lt. 3 115+73 Rt 3

116+08 Lt. 1 118+37 Rt 4

118+48 Lt. 3 157+48 Rt. 25

203+16 Lt. 1 163+22 Rt 5

366+70 Lt. 2 383+75 Rt 2

543+21 Lt. 1 400+72 Rt 1

564+18 Lt. 1 523+63 Rt 1

565+00 Lt. 1

ltem 606.231 Guardrail Type 3C — 15 Foot Radius and L ess

Station Side Estimated # of sections Station Sde Estimated # of sections

118+92 Lt. 1 115+73 Rt 2

206+91 Lt. 2 119+00 Rt.
383+75 Rt
386+03 Rt
400+60 Rt.
523+51 Rt

PR R DNDN

tem 606.231 Guardrail Type 3C —Over 15 Foot Radius

Station Side Estimated # of sections Station Sde Estimated # of sections
118+86 Lt. 1 118+87 Rt. 1
384+05 Lt. 2 160+60 Rt. 2
543+33 Lt 1 385+97 Rt 1
543+39 Lt. 1 400+66 Rt. 1
523+57 Rt 1
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CONSTRUCTION NOTES

tem 606.265 Terminal End — Single Rail — Galv. Stedl
Station Sde Estimated # of sections
118+98 Lt. 1 115+48
207+03 Lt 1 119+25
384+05 Lt. 1 160+68
543+45 Lt 1 383+65
386+09
400+60
523+51
|tem 606.362 Guardrail Adjusted
Station Sde Estimated # of sections Station
Rte69& Lt 15 90+80
Rte. 9 116+24

Note: Adjugt will include horizontd and verticd dignment.

|tem 606.364

Dixmont - Newburgh
STP-1139(900)X

Station Sde Estimated # of sections
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.

1

N

Sde Esimated # of sections

Rt.
Rt.

Guardrail Remove, Modify and Reset Type 3B

Station Sde Estimated # of sections

116+21
203+29
366+95
369+58
540+43
564+87
Rte. 69

Lt.
Lt.
Lt.
Lt.
Lt.
Lt.
Lt.

2

P P NDNMNDNDN

90+67
99+15
116+11
118+24
163+22
384+00

67
16

Station Sde Estimated # of sections
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.

1

WErE R R R

Note: Remove, modify, & reset will include the modifying of existing guardrail to type 3C which shdl
include new offset blocks, the straightening of existing runs, and the remova of excess washers.

ltem 606.754 Widen Shoulder for Guardrail 350 Flared

Station Side
90+20 Lt
99+39 Lt
101+30 Lt.
107+62 Lt.
115+01 Lt.

Notes

fill for 3:1 extra1?

fill indope extra12' for 3:1

Station Side

89+60
99+53
156+41
161+77
170+12
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Dixmont - Newburgh

CONSTRUCTION NOTES STP-1139(900)X
202+09 Lt 403+35 Rt.  Stream at toe of dope
365+63 Lt. 525+52 Rt
369+83 Lt. 538+25 Rt
386+41 Lt. fillindopeextral2 for 3:1 542+22 Rt. Fillindope extra50 for 3:1
539+36 Lt. fillindopeextral2 for 3:1 555+51 Rt
565+13 Lt.

Rte. 69 Lt
Note: These stations are gpproximate, exact locations to be determined in the field by
the Resident.
|tem 606.79 Guardrail 350 Flared Terminal
Station Sde Station Side
90+89  Lt. 90+29 Rt
99+39  Lt. 99+53 Rt
101+99 Lt 157+10 Rt
107+62  Lt. 162+46 Rt
115+70  Lt. 170+12 Rt
202+78 Lt 403+35 Rt
366+32 Lt 525+52 Rt
369+83 Lt 538+94 Rt
386+41 Lt 542+22 Rt
540+05 Lt 555+51 Rt
565+13 Lt
Rte69 Lt
Note: These gations are approximate, exact locations to be determined in the field by
the Resident.
|tem 609.31 Curb Type3
Station L eft Station Right
486+00 to 488+01 Replace 2+20 to 3+31 New
488+54 to 488+90 Replace 121+48 121+82 Idad
543+88 to 546+01 New  121+48 121+82 Idand
|tem 610.08 Plain Riprap

Thisitemwill be used at pipe outlets and/or inlets, as directed by the Resident.
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|tem 613.319

Dixmont - Newburgh
CONSTRUCTION NOTES STP-1139(900)X

Temporary Erosion Control Blanket (1.2 m wide)

|tem 620.58

Thisitemwill be applied in dl areas of Ditching (Item 203.203), as directed by the
Resident.

Erosion Control Geotextile

|tem 627.76

All areasthat receive Riprap (Item 610.08) will receive eroson control geotextile, as
directed by the Resident.

Temporary Pavement Mark Line, White or Ydlow

ltem 631.111

Thisitemwill be used once on C.I1.P. and once on the surface. The contractor has the
choice of usng RPM’s or painted lines.

Tractor Mounted Hydraulic Hammer

ltem 631.14

Thisitemwill be used in ditch areas to remove ledge, as directed by Resident.

Grader (Including Oper ator)

|tem 631.32

Thisitem will be used on shoulders to remove organics or other objectionable materid
prior to adding shoulder aggregate, as directed by Resident. Materia to be picked up
and hauld away under items 211.20 and 211.30.

Culvert Cleaner (Including Oper ator)

|tem 656.75

Clean drive pipes & cross-pipes, as directed by the Resident.

Soil Erosion and Water Pollution Control

Dust control will be consdered incidental to the contract as per standard specification.
Dust control shall be discussed in the Soil erosion and Water Pollution Control Plan and
will be consdered apart of said plan.
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10.

11.

12.

13.

14.

Dixmont -Newburgh
STP-1139(900)X
Route 9 & 202

GENERAL NOTES

. All joints between existing and proposed hot bituminous pavement shall be butted.

Payment shall be made under Item 202.203 Pavement Butt Joint.
Construct Butt Joints at all paved drives and entrances.

Where deemed necessary by the Resident, winter sand shall be removed from the edges of
shoulders and placed in designated areas or disposed of. Payment will be made under the
appropriate hourly rental items.

The Contractor shall place suitable existing material or other material acceptable to the
Resident, on all pavement edges to allow no greater than a 1 42” drop-off and be graded to
3:1 or flatter. Payment to be incidental to the contract.

. All wood posts on 350 terminal end installations shall be cut so that no more than 1”

is exposed above the beam.

All waste material not used on the project shall be disposed of off the project in waste
areas approved by the Resident

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials

required to make repairs shall be at the Contractor’s expense.

A three foot (3”) paved lip shall be placed at all gravel entrances, except woods and
field entrances, unless otherwise directed by the Resident.

Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation
requirements of item # 204.20, Add Shoulder Aggregate.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

All existing paved shoulders and widening to be resurfaced as directed by the Resident.
Shoulder shim shall taper to 0 inches at face of existing curb and guardrail.

When super-elevation exceeds the slope of the low side shoulder, the shoulder will have
same slope as traveled way.

No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

Dixmont -Newburgh
STP-1139(900)X
Route 9 & 202
The following shall be incidental to the 603 item(s):

Any cutting of existing culverts and or connectors necessary to install new culvert
replacements or extensions

All pipe excavation including any cutting and removal of pavement

All ditching at pipe ends

Furnishing, placing, grading, and compacting of any new gravel and/or fill
material including Granular Borrow used for pipes and for temporary detours to
maintain traffic during pipe installation (excavation is also incidental).
Granular Borrow under the pipe shall meet the requirements for Underwater
Backfill

All work necessary to connect to existing pipes

Flow lines may be changed by 1.5 Ft.

Any necessary clearing of brush and small trees at culvert ends

Existing culverts and catch basins will be cleaned as directed by the Resident under the
appropriate Pay Items.

As directed by the Resident, all existing Underdrain Outlets shall be located, cleaned out
and ditched as required or replaced as necessary.

All connections for Underdrain to roadway culverts will be incidental to U.D. pipe
items.

Two guardrail delineator posts will be installed at the leading end and one at the trailing
end of each run of guardrail. One delineator post will also be installed at each underdrain
outlet.

350 Flared Terminals shall be installed concurrently with the placement of each section
of beam guardrail.

Holes created by Guardrail removal will be filled and compacted with approved materials
as directed by the Resident. Payment to be considered incidental to the guardrail items.

Reflectorized silver white beam guardrail delineators shall be mounted on all new,
modified, removed modified and reset, or removed and reset guardrail. Delineators shall
be installed on every tenth post in a tangent and every fifth post on curves. Reflectorized
beam guardrail delineators shall meet the requirements of section 719.01. The delineators
shall be mounted on the guardrail beam at the posts. Beam guardrail delineators will not
be paid for directly, but will be considered incidental to the guardrail items.

Where curb type 3 is installed under guardrail, the maximum reveal shall be 4 inches.
Backing up bituminous curb is incidental to the curb items. In areas where new

bituminous curb is designated to replace existing, the removal of the old bituminous curb
shall be incidental to the new curb.
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

Dixmont -Newburgh
STP-1139(900)X
Route 9 & 202

No separate payment for Superintendent or Foreman will be made for the supervision of
equipment being paid under appropriate rental items.

Trim all tree branches to 20 feet above pavement. Payment shall be made under labor and
equipment rental items.

Stations referenced in the Construction Notes are approximate.

All work shall be done in accordance with the Maine Department of Transportation’s Best
Management Practices for Erosion Control & Sediment Control, January, 2000.

All inslope and ditches in cut areas shall be regraded to 3:1, or flatter, as directed by the
Resident.

Before any removal of pavement surface or paving can begin, all project stationing must
be clearly marked out every 50 ft with either flats or paint. If painted on the roadway,
stations must be marked on each lift of pavement.

Plan and profile sheets for the previously constructed projects covering this project are
available upon request.

MDOT will final stripe the project. The Contractor is responsible for transferring the
existing striping pattern to the surface course.

All guardrail becomes property of the Contractor. Removal, transporting and disposal will
be considered incidental to the guardrail item.

Dredge Material (See MDOT Standard Specifications § 101.2) is regulated as a Special
Waste. Fifty cubic yards or less of Dredge Material Beneficially Used in the area
adjacent to and draining into the dredged water body is exempt from Beneficial Use
Permits. The Contractor shall ensure that Dredge Material is placed into the fill areas
specified by MDOT. No more than the fifty cubic yards (38 cubic meters) of Dredge
Material may be excavated without authorization from the Resident. Any Dredge
Material not Beneficial Used (excess Dredge Material) shall be dispose of at a landfill
licensed by the Maine Department of Environmental Protection to accept Special Waste.
The Contractor shall be responsible for making all necessary arrangements for dewatering
and proper disposal of the Dredge Material, including any additional laboratory testing, in
accordance with the landfill’s license. The Contractor shall provide documentation to the
Resident that any such Dredge Material was disposed of as specified.
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3/9/2004

STP-A140(000)X
Hampden - ROUTE 202

PROJECT STATIONING
Lt Station Rt
End Project 156+00 End Project
Railroad Crossing 149+43 Railroad Crossing
Griffin Rd. 138+29
133+29 Town Farm Rd.
129+04 Hughes Rd.
113+59 Patterson Rd.
Emerson Mill Rd. 105+69
Pole # 79 o 89-+66
Pole # 91 e  66+92

Pole # 103 o 43+59

Pole # 113 e 24+05

/

11+67 Caanan Rd.

Begin Project 1+00 Begin Project

STATE OF MAINE - DEPARTMENT OF TRANSPORTATION 1ofl



3/11/2004

End Project

Griffin Rd.

STP-A140(000)X

HAMPDEN
PROJECT STRIPING
156+00 156+00
154+67 154+67

|
|
|
150+64 150+64
144+24 144+24
|
|
|
140+99 140+99
138+53 138+53
138+07 138+07
134+19 134+19
|
|
|
130+07 lmm—] 130+07
|
|
|
129+07 — 129+07
|
|
|
122+56 122+56
|
|
|
115+11 115+11
113+83 113+83

State of Maine - Department of Transportation

End Project
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3/11/2004

Emerson Mall Rd.

STP-A140(000)X

HAMPDEN
PROJECT STRIPING
113+19 I_ 113+19

|
|
|
107+96 107+96
106+08 106+08
105+36 | 105+36
|
|
|
103+09 l—I 103+09
|
|
|
99+47  pr— 99+47
|
|
|
90+07 | 90+07
|
|
|
|
|
|
|
|
|
|
|
60+24 i_| 60+24
|

State of Maine - Department of Transportation

Patterson Rd.

20f3



3/11/2004

Begin Project

STP-A140(000)X

HAMPDEN
PROJECT STRIPING
1
|
57+51 57+51
54+56 54+56
|
|
|
48+64 48+64
26+28 26+28
|
|
|
16+18 16+18
|
|
|
11+73 — 11+73
11+08 11+08
4+09 4+09
|
|
|
1+00 — 1+00

State of Maine - Department of Transportation

Cannan Rd.

Begin Project

30f3



CONSTRUCTION NOTES STP-A140(000)X
Hampden

[tem 202.203 Pavement Butt Joints

Grind butt joints on al paved drives and entrances, at the railroad crossing, and at both
ends of the project, as directed by the Resident.

Item 403.209 Hot Mix Asphalt 9.5 mm (I ncidentals)
32 Paved Drives
50 Gravel Drivesw/ Paved Lips (3 ft)
Note: Approximate stations are available upon request to Divison 3 office.
Item 411.10 Untreated Aggregate Surface Crs, Truck Measure
To back up paved lips on gravel driveways and as directed by Resident.

Item 627.76 Temporary Pavement Mark Line, Whiteor Yelow

To be used once on the shim and once on the surface. RPM’ s or painted line to be used
at the contractor’ s discretion.
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STP-A140(000)X
HAMPDEN

GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct Butt Joints at all paved drives and entrances.

The Contractor shall place suitable existing material, or other material acceptable to the
Resident, on all pavement edges to allow no greater than a 40 mm [1 % in] drop-off and
be graded to 3:1 or flatter. Payment to be incidental to the contract.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials

required to make repairs shall be at the Contractor’s expense.

A one meter [3 ft] paved lip shall be placed at all gravel entrances, except woods and
field entrances, unless otherwise directed by the Resident.

Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation
requirements of item # 204.20, Add Shoulder Aggregate.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

All existing paved shoulders and widenings to be resurfaced as directed by the Resident.
Shoulder shim shall taper to 0 mm [0 in] at face of existing curb and guardrail.

When super elevation exceeds the slope of the low side shoulder, the shoulder will have
same slope as traveled way. “Undetermined Locations” shall be determined by the
Resident.

Stations referenced are approximate.

Grind transition tapers at Catch Basins under Item No. 202.203, Pavement Butt Joints, as
directed by the Resident. accordance with the landfill’s license. The Contractor shall
provide documentation to the Resident that any such Dredge Material was disposed of as

specified.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, January, 2000.

MDOT will final stripe the project. The Contractor is responsible for transferring the
existing striping pattern to the surface course.

Page 1 of 1
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3/9/2004

NH-1140(700)E
HAMPDEN
PROJECT STATIONING

Lt Station Rt
End Project 52+50 End Project
Pole#6000/95 o 48+75
44+53 o  Pole#1226/97
Pole#1217/106 e  30+28
10+81 o Pole#1204/119

Begin Project 1+00 Begin Project

STATE OF MAINE - DEPARTMENT OF TRANSPORTATION
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NH-1140(700)E
HAMPDEN

PROJECT STRIPING

End Project 52+50 52+50  End Project

Begin Project  1+00 1+00  Begin Project
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Item 202.203

Item 403.209

Item 411.10

Item 604.182

Item 609.31

Item 627.76

NH-1140(700)E
Hampden
CONSTRUCTION NOTES

Pavement Butt Joints

Grind butt joints on al paved drives and entrances, at both ends of the project, and as
directed by the Resident.

Hot Mix Asphalt 9.5 mm (I ncidentals)
26 Paved Drives
21 Grave Drivesw/ Paved Lips (3 ft)
Note: Approximate stations are available upon request to Divison 3 office.
Untreated Aggregate Surface Crs, Truck Measure

To back up paved lips on gravel driveways and as directed by Resident.

Clean Catch Basin & Manhole

Station Sde Quantity
46+37 Lt. 1
5+11 Rt. 1
Curb Type3

Thefallowing curb sections and section as directed by the project resident shal be
replaced:
Station L eft Station Right
9+91 to  10+46 5+88 to 6+12
36+94 to  37+53

Temporary Pavement Mark Line, Whiteor Yelow

To be used once on shim and once on the surface. RPM’ s or painted line to be used a
the contractor’ s discretion.

Pagelof 1



NH-1140(700)E
HAMPDEN

GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct Butt Joints at all paved drives and entrances.

The Contractor shall place suitable existing material, or other material acceptable to the
Resident, on all pavement edges to allow no greater than a 40 mm [1 % in] drop-off and
be graded to 3:1 or flatter. Payment to be incidental to the contract.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials

required to make repairs shall be at the Contractor’s expense.

A one meter [3 ft] paved lip shall be placed at all gravel entrances, except woods and
field entrances, unless otherwise directed by the Resident.

Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation
requirements of item # 204.20, Add Shoulder Aggregate.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

All existing paved shoulders and widenings to be resurfaced as directed by the Resident.
Shoulder shim shall taper to 0 mm [0 in] at face of existing curb and guardrail.

When super elevation exceeds the slope of the low side shoulder, the shoulder will have
same slope as traveled way. “Undetermined Locations” shall be determined by the
Resident.

Stations referenced are approximate.

Grind transition tapers at Catch Basins under Item No. 202.203, Pavement Butt Joints, as
directed by the Resident. accordance with the landfill’s license. The Contractor shall
provide documentation to the Resident that any such Dredge Material was disposed of as

specified.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sediment Control, January, 2000.

MDOT will final stripe the project. The Contractor is responsible for transferring the
existing striping pattern to the surface course.
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General Decision Number ME030010 06/13/2003 ME10
Superseded General Decision No. ME020010
State: Maine

Construction Type:
HIGHWAY

County(ies) :
PENOBSCOT

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging

(for example: bascule, suspension and spandrel arch bridges;
those bridging waters presently navigating or to be navigable;
and those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad
construction.

Modification Number Publication Date
0 06/13/2003

COUNTY (ies) :

PENOBSCOT

ENGI0O004M 04/01/2003

Rates Fringes

POWER EQUIPMENT OPERATORS:

Grader 16.51 6.00

Paver 16.51 6.00
Roller 16.51 6.00

SUME4026A 10/24/2000

Rates Fringes

CARPENTER

Including Form Work 11.19 1.72
CEMENT MASON/FINISHERS 9.13

IRONWORKERS

Stuctural 17.50 1.70
LABORERS

Landscape 7.84

Rakers 10.18 2.14
Unskilled 8.73 1.71
POWER EQUIPMENT OPERATORS

Backhoes 11.81 1.88
Bulldozers 13.12 2.72
Cranes 15.25 1.70
Excavators 11.69 2.40
Loaders 12.21 3.19
TRUCK DRIVERS

Dump 9.27

Two Axle 9.12 1.63
Tri Axle 10.63 2.11
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

http://davisbacon.ntis.gov/search/current/me10.dvb
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations

indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch

of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment

data, project description, area practice material, etc.) that the

requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative Review

Board (formerly the Wage Appeals Board). Write to:

http://davisbacon.ntis.gov/search/current/me10.dvb
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Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me10.dvb 12/22/2003



Project No. STP-1139(900)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Towns of Newburgh and Dixmont has been established by the Maine
Department of Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes
Annotated.

The section of highway under construction in Penobscot County, project STP-1139(900)X is located on
Route 202, beginning at the intersection of Route 7 and extending northerly 10.87 miles.

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over al State maintained sections described in the “ Construction Area’ above and in
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section
described in (a) above. The right to revoke such a permit at any time is reserved by the State Department of
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’ s Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels,
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area
of the project.

The Municipa Officers for the Towns of Newburgh and Dixmont agreed that a permit will be issued to the
Contractor for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues
Annotated, on the town ways as described in the “ Construction Area’ and that single move permits will be issued for
moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any
town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal
limit is specificaly agreed upon in writing by the Municipal Officers concerned.
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Project No. STP-1140(000)X

SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Town of Hampden has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under construction in Penobscot County, project STP-1140(000)X islocated on
Route 202, beginning 0.20 of a mile westerly of Canaan Road and extending easterly 2.936 miles.

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “ Construction Area’ above and in
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section
described in (&) above. The right to revoke such a permit at any time is reserved by the State Department of
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’ s Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels,
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area
of the project.

The Municipal Officers for the Town of Hampden agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the
town ways as described in the “ Construction Area’ and that single move permits will be issued for moving
Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to
sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any
town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal
limit is specifically agreed upon in writing by the Municipal Officers concerned.
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Project No. NH-1140(700)E

SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Town of Hampden has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

The section of highway under construction in Penobscot County, project NH-1140(700)E is located on
Route 1A, beginning at the Winterport town line and extending northerly 0.975 of amile.

The State Department of Transportation or the State’ s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “ Construction Ared’ above and in
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section
described in (a) above. The right to revoke such a permit at any time is reserved by the State Department of
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental
Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State's Engineer
for moving Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels,
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area
of the project.

The Municipal Officersfor the Town of Hampden agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the
town ways as described in the “ Construction Area’ and that single move permits will be issued for moving
Contractor’ s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to
sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any
town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal
limit is specifically agreed upon in writing by the Municipal Officers concerned.
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February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.SA., Subsection 2383. Overlimit movement permits

1

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, a not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A. Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C. May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

lof 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipa officers, for al other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

PFilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle whileiit is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish afee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:

Laws 1977, c. 73, § 5.

Laws 1981, c. 413.
R.S. 1954, c. 22§98 Laws 1985, c. 225, 8§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, c. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975, c. 319, § 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.SA. §154.
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January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION
(Consolidated Specid Provisons)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “ A |etter stating the amount...... DBE gods.” with “DBE God Attainment
Verification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS
(Location and Time)

102.7.1 L ocation and Time Add the following sentence “As a minimum, the Bidder will submit
aBid Package conssting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submission of Bid Bond Vaidation Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering

Change the first paragraph to read as follows “After Bid Opening and as a condition for
Award of a Contract, the Department may require an Apparent Successful Bidder to
demondrate to the Department’s satisfaction that the Bidder is responsible and qualified to
perform the Work.”

SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

105.6.2 Contractor Provided Services

Change the firg paragraph by the addition of the following as the second sentence: “The
Contractor is aso responsible for providing construction centerline, or close reference points,
for al Utility Facilities relocations and adjustments as necessary to complete the Work.”

Page 1 of 11



January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “Thisincludes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the fallowing to the beginning of paragraph 3 of A: “For pay factors based on Quality
Levd Andyss, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 Genera Add the following: “If aHoliday occurs on a Sunday, the following Monday
shdl be consdered aHoliday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, Presdent’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’ s gpprova.”

SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
thewords*...Délivered on or near the Work Site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “ There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Subgtantial Changes to Maor Items Add the following to the end of the paragraph:
“Contract Time adjusments may be made for substantid changes to Mgor Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Invedtigation / Adjusment In the third sentence, delete the words “subsections (A) -
(E)”

Page 2 of 11



January 20, 2004
Supersedes December 8, 2003

109.7.2 Basis of Payment Replace with the following: “Equitable Adjusments will be

edablished by mutud Agreement for compensable items lisged in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shal accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for al Work reating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to

compensation for the following items, with repect to agreed upon Unit or Lump Sum Prices:

1.

2.

Labor expenses for non-salaried Workers and salaried foremen.

Cogtsfor Materias.

A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actua Costs.

Costsfor extended job-ste overhead.
Time

Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “ Equipment lessed....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rentd rate, including dl records thet are
rdevant to the Actud Cods induding rentd Receipts, acquidtion codts, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “ Equipment leased by the Contractor for Force Account

Work and actudly used on the Project will be pad for at the actud invoice amount
plus 10% markup for administretive costs.”
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Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that
utilizes Subcontractor quoted Work, the Contractor will be alowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a QCP
Adminigrator; in the find sentence, change “...catified as a Plant Technician or Paving
Inspector...” to “...certified as a Quaity Assurance Technologist...”

401.201 Method A Under a Lot Size, add the following; “Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the fallowing: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Specid Provison 403 - Bituminous Box.”

“402.02 Lot Sze Lot sze for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will congst of 20 lane-meters [50 lane-feet]. Partid lotswill beincluded in the previous
lot if less than one-hdlf the Size of anormd lat. If grester than one-hdf the normd lot sze, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Relection by Resident Change the first sentence to
reed: “For an individua sublot with test results failing to meet the criteriain Table #1, or if the
caculated pay factor for Air Content is lessthan 0.80...... ”

502.0503 Quality Assurance Method B - Relection by Resident Change the first sentence to
read: “ For materia represented by a verification test with test resultsfailing to meet the criteria

in Table #1, the Department will....... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”

Page 4 of 11



January 20, 2004
Supersedes December 8, 2003

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to“...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicableand...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materids Change “Sted Strand for Concrete Reinforcement” to “Sted Strand.” Add
the following to the beginning of the third paragraph; “ Concrete shdl be Class P conforming to
the requirements in this section. 28 day compressve strength shdl be as stated on the plans.
Coarse aggregate....”

535.26 Latera Podt-Tensoning Replace the fird paragreph; “A find tenson...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such ingtances, refer to the Plans for al materias and methods.
Otherwise, post-tensoning shdl be in accordance with PCl standards and sl provide the
anchorage force noted in the Plans. The applied jacking force shdl be no less than 100% of
the design jacking force.”

SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Topsand Traps 712.07
Corrugated Metd Units 712.08
Catch Basin and Manhole Steps 712.09”

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materids Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test
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SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consst of
furnishing and applying seed ....."” Also remove “,and cdlulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shdl apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method 1n 618.09(a) 1, sentence two, replace “100 mm [4in]” with “25
mm [1in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].

SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement Section (C)
Title Replace “Non-woven” in title with “ Eroson Control”.
First Paragraph: Replace first word “Nor-woven” with “\Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Eroson Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, asidentified by
the Resident, shdl be repaired immediady.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Eroson Control”
Pay Item 620.59: Replace “Non-woven” with “Erason Control”

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shdl be warranteed againgt leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from normd or
the foundation is spaling within the first two years, the Contractor shdl replace the foundation
at no extracost.”
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SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Eroson and Pallution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visble
evidence of excessve dust problems, as determined by the Resident, will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resdent or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under this item. Additiond pendties may adso be assessed in accordance with Specid
Provison 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Specia Provison - Section 656
and/or the Contractor’s own Soil Eroson and Pollution Control Plan will result in areduction in
payment, computed by reducing the Lump Sum Tota by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a mesting to discuss violaions and remedies. The
Department shal not be held respongble for any dday in the work due to any suspension
under thisitem.”

SPECIAL PROVISION SECTION 703
AGGREGATES

703.22 Underdrain Backfill Materia Change the first paragraph from “...for Underdrain Type
B...” to"...for Underdran TypeB and C...”
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SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Stedd Strand Change the second paragraph from “...shdl be 12mm [Y2 inch]
AASHTO M203M/M203 (ASTM A416/A416M)..." to “...shdl be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)...”

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following;

“712.07 Tops, and Traps These metd units shdl conform to the plan dimensions and to the
following specification requirements for the designated materids.

Gray iron cagtings shdl conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon gted castings shdl conform to the requirements of AASHTO M103/M103M. Grade
shal be 450-240 [65-35] unless otherwise designated.

Structurd ged shdl conform to the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shal conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shal conform to plan dimensions and the metd to
AASHTO M36/M36M. Bituminous coating, when specified, shal conform to AASHTO
M190 TypeA.

712.09 Catch Basn and Manhole Steps  Steps for catch basins and for manholes shdl
conform to ASTM C478M [ASTM C478], Section 13 for either of the following materid:

(& Aluminum gepsASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plagtic steps Sted reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shdl conform to ASTM D 4101.

712.23 Hashing Lights Hashing Lights shall be power operated or beattery operated as
specified.

(a) Power operated flashing lights shal consst of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visble
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sgnd indications within an angle of a least 45 degrees and from 3 to 90 m [10 to 300 ft]
under dl light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter cgpable of providing dternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shdl be provided.

The lamps shdl be 650 lumens, 120 volt traffic Sgnd lamps with sockets congtructed to
properly focus and hold the lamp firmly in position.

The housng shdl have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shdl be of such design that light from a properly focused lamp will reflect the
light rays pardld. Reflectors shdl have a maximum diameter a the point of contact with
the lens of gpproximately 200 mm [8 in].

The lens shdl consst of around one-piece convex amber materia which, when mounted,
shdl have a vishle diameter of goproximatdy 200 mm [8 in]. They shdl didribute light
and not diffuse it. The digribution of the light shal be asymmetricd in a downward
direction. Thelight digtribution of the lens shdl not be uniform, but shdl consst of asmadl
high intensity portion with narrow didtribution for long distance throw and a larger low
intendty portion with wide digtribution for short distance throw. Lenses shall be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be sdf- illuminated by an dectric lamp behind the
lens. These lights shdl dso be externdly illuminated by reflex-reflective dements built
into the lens to enable it to be seen by reflex-reflection of the light from the heedlights of
oncoming traffic. The batteries must be entirdy enclosed in acase. A locking device
must secure the case. The light shall have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shdl have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shall produce a
lighted rectangular projection whose minimum horizontal dimenson shdl be 5 degrees
eech dde of the horizontd axis. The effective intengty shdl not have an initid vdue
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each sde of
the vertical axis and 5 degrees each sde o the horizontd axis. The lens shdl not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [%2in] minimum
width around the periphery. The lens shdl be ydlow in color and have a minimum relaive
luminous tranamittance of Q440 with a luminance of 2854° Kevin. The lens shdl be
one-piece condruction. The lens materid shdl be plagtic and meet the luminous
transmisson requirements of this specification. The case containing the beatteries and
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circuitry shal be condructed of a materid capable of withstanding abuse equa to or
greater than 1.21 mm thick sted [No. 18 U.S. Standard Gage Stedl]. The housing and
the lens frame, if of metal shal be properly cleaned, degreased and pretrested to
promote adhesion. It shal be given one or more coats of ename which, when dry shall
completely obscure the metdl. The ename coating shdl be of such qudity that when the
coated caseis struck alight blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shall be so congtructed and closed as
to exclude moisture that would affect the proper operation of light. The case shdl havea
weep hole to alow the escape of moisture from condensation.  Photoelectric controls, if
provided, shdl keep the light operating whenever the ambient light fals below 215 Ix [20
foot candles. Each light shdl be plainly marked as to the manufacturer's name and
model number.

If required by the Resident, certification asto conformance to these specifications shal be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random ingpection and testing.  All necessary random samples shdl be
provided to the Resident upon request without cost to the Department. All such samples
shdl be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shal conform to the requirements of ASTM
B88M Type A [ASTM B88, Type K] or better.

712.33 Non-medlic Pipe, Flexible Non-metdlic pipe and pipe fittings shal be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for tranamitting liquids
intended for human or anima consumption.

712.34 Non-medlic Pipe, Rigid Non-metdlic gpe shdl be Schedule 40 polyvinylchloride
(PvC) that meets the requirement of ASTM D1785. Fittings shdl be of the same materid.

712.341 Metallic Pipe Metdlic pipe shadl be ANSI, Standard B36.10, Schedule 40 sted pipe
conforming to the requirements & ASTM A53 Types E or S, Grade B. End plates shal be
sted conforming to ASTM A36/A36M.

Both the deeve and end plates shall be hot dip galvanized. Pipe deeve splices shdl be welded
plices with full penetration weld before galvanizing.

712.35 Epoxy Resn Epoxy resn for grouting or seding shdl consst of a minerd filled
thixotropic, flexible epoxy resn having a pot life of approximatdy one hour a 10°C
[50°F]. The grout shdl be an approved product suitable for cementing sted dowels into the
preformed holes of curb inlets and adjacent curbing. The sedlant shdl be an gpproved
product, light gray in color and suitable for coating the surface.
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712.36 Bituminous Curb The asphdt cement for bituminous curb shdl be of the grade
required for the wearing course, or shdl be Viscosty Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphat Cement. The aggregate shal conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] seve may be ether crushed rock or crushed gravel.

The minera condtituents of the bituminous mixture shal be szed and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous materid for curb shal meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast dabs shdl meet the
requirements of Section 502 - Structural Concrete, Class A.

The dabs shdl be precast to the dimenson shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sdewalk Sab. The surface shadl be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the dab while suspended from cables shall be cast into the top or back of the
dab.

712.38 Stone Slab Stone dabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structurd integrity and be of
smooth splitting character. Naturd color varigtions characteristic of the depost will be
permitted. Exposed surfaces shdl be free from drill holes or indications of drill holes. The
granite dabs in any one section of backdope must be dl the same finish.

The granite dabs shdl be scabble dressed or sawed to an approximatdly true plane having no
projections or depressons over 13 mm [%2in] under a 600 mm [2 ft] Sraightedge or over 25
mm [1 in] under a 1200 mm [4 ft] sraightedge. The arris at the intersection of the top surface
and exposed front face shdl be pitched so thet the arris line is uniform throughout the length of
theingtdled dabs. The sides shdl be square to the exposed face unless the dabs are to be set
on aradius or other pecid condition which requires that the joints be cut to fit, but in any case
shdl be so finished that when the stones are placed side by side no space more than 20 mm
[3/4in] shdl show in the joint for the full exposed height.

Liftpin holesin dl sdeswill be alowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read asfollows.

“Paper fiber mulch may be used as a binder a the rate of 2.3 kg/unit [5 Ib/unit].”
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Town: Dixmont — Newbur gh, Rt. 202/9
Projects. STP-1139(900)X, 11399.00
Date: November 12, 2003

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specificationsis not required.

GENERAL INFORMATION

These Specia Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of this
project or intending to install facilities during project construction.

Overview:
Utility/Railroad Aerial Underground
Bangor Hydro-Electric Company X
Central Maine Power Company X
Unitel X X
Oxford Telephone Company X

Temporary utility adjustments are not anticipated. If temporary relocation becomes necessary,
sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over
existing ground in cut or over finished grade in fill, during construction of this project.

All above ground utility locations (hydrants, poles, guys, etc.) will be reviewed for compliance
with the Department's Above Ground Pole Policy following the completion of the paving
operation. Any above ground utility locations not meeting the Department's Above Ground Pole
Policy will require relocation to the proper offset.

AERIAL

Central Maine Power Company is an owner of apole line on the west third of the project and
Bangor Hydro-Electric Company is an owner of a pole line on the east two thirds of the project.
Unitel isthe owner of an independent pole linein different areas of the project. Unitel has short
term plans to consolidate some areas of dual pole lines summer of 2004, and long term plans to
consolidate dual pole lines whenever arebuild or upgrade takes place.

No Aeria Utility adjustments are anticipated as part of this project.
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Town: Dixmont — Newbur gh, Rt. 202/9
Projects. STP-1139(900)X, 11399.00
Date: November 12, 2003

SUBSURFACE

Unitel has aburied cable the full length of the project. Unitel has aDial Office and exchange
building with aroad crossing at Sta. 333+00, extra care shall be taken in thisarea. Contractor
shall notify Unitel at least three (3) days prior to any excavating operations to allow the utility to
determine the cable locationsin that area. The contact for Unitel is Harold Shaw 948-3900. Any
damage to the buried cable caused by the Contractor during construction shall be repaired at the
contractor’ s expense.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at al times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, asissued by the Federal Highway Administration.

SAFE PRACTICESAROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A
Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aeria electrica line; the Contractor shall notify the aerial
utilities as per Section 757 of the above act.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
theinitial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK ACCORDINGLY.

Thefollowing utilities are known to be located on this project:

Bangor Hydro-Electric Company Bruce Smith 973-2507
Central Maine Power Company Dennis Chadbourne 828-2860
Unitel Inc. Harold Shaw 948-3900
Oxford Telephone Company Robert Antognoni 336-9912 (ext. 102)
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Town: Hampden

Projects: STP-A140(000)X, PIN 11400.00
NH-1140(700)E, PIN 11407.00

Date: November 12, 2003

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specificationsis not required.

GENERAL INFORMATION

These Specia Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of this
project or intending to install facilities during project construction

Overview:
Utility/Railroad Aerial Underground Railroad

Bangor Hydro-Electric Company
Adelphia Communications Corp.
Verizon

Lincolnville Communications
Hampden Water District

Oxford Telephone Company
Hampden Public Works
Montreal, Maine and Atlantic Railway X

XXX | X

XXX

Temporary utility adjustments are not anticipated. If temporary relocation becomes necessary,
sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over
existing ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against
the Department if they are exceeded.

Manholes, valve boxes, service connections, and similar incidental utility plant are to be adjusted
by the appropriate utility in cooperation with work being done by the Contractor.

All above ground utility locations (hydrants, poles, guys, etc.) will be reviewed for compliance
with the Department's Above Ground Pole Policy following the completion of the paving
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Town: Hampden

Projects: STP-A140(000)X, PIN 11400.00
NH-1140(700)E, PIN 11407.00

Date: November 12, 2003

operation. Any above ground utility locations not meeting the Department's Above Ground Pole
Policy will require relocation to the proper offset.

AERIAL
No Aeria Utility adjustments are anticipated as part of this project

SUBSURFACE

Oxford Telephone Company has aburied cable on Rt. 202. Contractor shall notify Oxford
Telephone Company at least three (3) days prior to any excavating operations to allow the utility
to determine the cable locationsin that area. The contact for Oxford Telephone Company is
Robert Antognoni 336-9912 (ext. 102). Any damage to the buried cable caused by the
Contractor during construction shall be repaired at the contractor’ s expense.

RAILROAD

Montreal, Maine & Atlantic Railway Company has arailroad overpass at Sta. 149+50. The
contractor shall give the railroad one weeks notice before commencing any work around the
overpass. The contact for the Montreal, Maine & Atlantic Railway Company is Tom Tardiff 848-
4246.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at al times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, asissued by the Federal Highway Administration.

SAFE PRACTICESAROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A
Sections 751 - 761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial
utilities as per Section 757 of the above act.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
theinitial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HISWORK ACCORDINGLY.

Page 2 of 3



Town: Hampden

Projects: STP-A140(000)X, PIN 11400.00
NH-1140(700)E, PIN 11407.00

Date: November 12, 2003

The following utilities are known to be located on this project:

Bangor Hydro-Electric Company Bruce Smith 973-2507
Verizon Bill Francini 990-5227
Frank Connolly (Location)  990-5263
Adelphia Communications Corp. SteveBossie  1-877-500-1055 (ext.2421)
Peter Hamlin (Location)  1-877-500-1055
(ext. 2412)
Lincolnville Communications Nuel Crawford 563-9911
Oxford Telephone Company Robert Antognoni 336-9912 (ext. 102)
Hampden Water District Cameron Torrey 862-3490
Hampden Public Works Greg Nash 862-3337
Montreal, Maine and Atlantic Railway Tom Tardiff 848-4246
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Town: Newburgh/Dixmont
PIN #: 11399.00
Date: 3/8/2004

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

Instream Work shall not be allowed between the dates of 10/1 and 7/14.
(Instream work is allowed from 7/15 to 9/30.)
Stream Name(s) with Station #s:

48+56

50+56

66+84

43+22

159+23

171+44
413+44

548+07

509+34
404+45

357+15

203+70

194+68

466+20

98+00

358+66

Special Conditions: Instream work shall be conducted during low flows. Use BMP’s
Instream work consists of any activity conducted below the normal high water mark.

During the instream work window restriction, all activities are prohibited (including placement
and removal of cofferdams) below the normal high water mark and during high flow conditions,

except for the following:

¢ Work within a sealed and dewatered cofferdam. Maintenance pumping within a
sealed cofferdam is also allowed.

No construction activity, whether temporary or permanent, is allowed that completely blocks a
river, stream, or brook without providing downstream flow.
The contractor shall abide by all permits and conditions.



December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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STP-1139(900)X
STP-A140(000)X
NH-1140(700)E

HAM PDEN, DIXMONT-NEWBURG

SPECIAL PROVISION
SECTION 107
TIME
(Contract Time)

The contractor will be allowed to commence work at any time as long as the
Soil Erosion and Water Pollution Plan, Traffic Control Plan and all other
applicable plans have been submitted and approved. The Office trailer must
be in-place and approved.

Completion date is September 18, 2004.
For every weekday not worked after operations begin, the contractor will be

charged liquidated damages per calendar day (excluding inclement weather
days) at the rate stated in 107.7.2

lof1l



STP-1139(900)X
Dixmont-Newburg
March 10, 2004
SPECIAL PROVISION
SECTION 108
RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT

Price adjustments will be based on the variance in codts for the performance graded binder
component of recycled asphat pavement with bituminous additive. They will be determined as
follows

Performance Graded Asphat Binder The quantity of asphat cement will be determined by
taking the quantity of recycled asphat pavement with bituminous additive (140,300 yd?) and
multiplying by (0.0032 ton/ yd?) times the difference in price in excess of 5 percent between the
base price and the period price of asphat cement. Adjustments will be made upward or
downward, as pricesincrease or decrease.

Recycled Agphdt Pavement with Bituminous Additive The quantity of recycled asphdt
pavement with bituminous additive will be determined from field measurements and shown on
the progress estimate for each pay period.

Base Price The base price of performance graded binder to be used is the price per standard
ton current with the bid opening date. This price is determined by using the average N.E. Barge
Price, FOB, as listed in the Asphat Weekly Monitor.

Period Price The period price of performance graded binder will be determined by the

Department by using the average N.E. Barge Price, FOB, ligted in the Asphat Weekly Monitor
current with the pay period ending date of the progress estimate.

Page 1 of 1



February 11, 2004
Supersedes February 4, 2004

SPECIAL PROVISION

SECTION 310
Cold in-Place Recycled Asphalt Pavement
( Traveling Pugmill)

310.01 Description The Contractor shall construct a Cold In-place Recycled Pavement base course in
accordance with the Contract documents and in reasonably close conformity with the lines, grades,
thicknesses, and typical cross sections shown on the plans or as established by the Resident. This work will
consist of milling 75 to 125 mm [3 to 5 in] of existing bituminous pavement, pulverizing and sizing the
millings, the addition of emulsified asphalt and Portland Cement or hydrated lime to the proportions
specified, the mixing and placement of the mixture full width as required in the contract, (including
shoulders) and compacting the mixture as one continuous operation to the lines, grades and dimensions
specified.

MIX DESIGN

310.02 Composition of Mixture The Contractor shall provide the Resident with a proposed mix design a
minimum of two weeks prior to commencing work. The proposed mixed design shall include the emulsified
asphalt binder application percentage, type and supplier, the percentage of Portland Cement or hydrated
lime to be added, and the percentage of any supplemental aggregates to be added.

a. The aim for air voids in the final product is 8 to 11%.

b. The Contractor may add water as needed to the sized material to facilitate uniform mixing and
compaction.

c. Included in the mix design will be the product information from the supplier of the asphalt
emulsion binder and any product information regarding the portland cement or hydrated lime.

d. The Contractor will be responsible for deciding and conducting investigative work to determine
the properties of the existing in place bituminous mixes which the Contract documents do not
describe. Any cores or laboratory testing the contractor performs to establish the recycled mix
design will be incidental to the Cold in Place Recycle pay item and not paid for separately. A
copy of all test results on the pavement samples shall be included with the mix design.

The addition of hydrated lime, or Portland Cement at 0.50% to 1.0% by weight is required and is to be
included in the mix design criteria.

MATERIALS

310.030 Pulverized Material Recycled bituminous pavement, after milling and sizing, will meet the
following gradation requirements:

Sieve Size % Passing Limits
37.5mm [1 % in] 100
25 mm [1 in] 95-100

310.031 Emulsified Asphalt The emulsified asphalt binder shall be a high float asphalt emulsion grade
HFMS-2, or a cationic slow-set grade CSS-1H, that meets the requirements of Section 702.04.
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February 11, 2004
Supersedes February 4, 2004

310.032 Portland Cement The Portland Cement shall be Type 1 or 2 that meets the requirements of
AASHTO MS85.

310.033 Hydrated Lime The hydrated lime shall meet the requirements of AASHTO M216.

310.034 Added Aggregates New aggregate, if required by the contract or job mix, shall meet the
requirements of Section 411.02 - Untreated Aggregate Surface Course.

310.035 Added Water Water shall be clean and free from deleterious concentrations of acids, alkalis, salts
or other organic or chemical substances.

EQUIPMENT

310.040 Equipment The existing bituminous pavement shall be recycled in a continuous operation using a
recycling train consisting of the following major components. The recycling equipment and operations may
be combined onto one unit:

310.041 Mainline Cold Milling Machine The unit shall be self-propelled with a down cutting drum, or an
approved up-cutting drum, and be automated to continuously adjust and maintain treatment depth. The
cutting drums shall be a minimum of 3 meter [10 ft] in width, with the ability to add 0.3 or 0.6 meter [1 or 2
ft] extensions to the drum or have hydraulically extendable milling heads with a 3.6 m [12 ft] width. Dust
suppression systems are required. The unit should be capable of recycling the pavement for the entire lane
width to the required dimensions in one pass.

310.042 Shoulder Cold Milling Machine If required, the shoulder unit shall have a minimum cutting drum
of 2 meter [6.5 ft] in width or equal to the shoulder width to be recycled. This unit shall precede the larger
mainline milling machine to remove existing pavement off any existing paved shoulders. The material will
be placed via a lift conveyor onto the existing mainline roadway surface to be incorporated and processed
by the mainline milling machine.

310.043 Screening and Sizing Unit This unit shall be capable of reducing and sizing the recycled asphalt
pavement to the specified gradations prior to mixing with the asphalt emulsion, and cement or lime
additives. Oversize particles shall not be included in the final mix. The manufacture of excessive waste
through the screening process will be prohibited. If more than 5% of the recycled material is screened off as
waste, the contractor will be required, at no additional compensation, to re-introduce the material ahead of
the train to be reprocessed. This unit shall not be required if the specified RAP sizing can be achieved by
other means such as breaker bars or high-speed downcutting heads.

310.044 Portable Mixing Unit The unit shall be capable of producing a uniform, thoroughly mixed, cold
mix asphalt product.

The material feed system to the mixing unit shall be equipped with a computer controlled weigh bridge that
will determine the mass of recycled material, by weight, being deposited into the mixing unit prior to the
addition of the emulsified liquid asphalt. The scales shall be calibrated to the manufacturer’s tolerance at the
start of the contract and will be checked for conformance to Section 401.074.

Page 2 of 7



February 11, 2004
Supersedes February 4, 2004

This mixing unit shall be of a dual shaft pugmill design, equipped with a metering device which will
continuously meter and maintain the amount of emulsified asphalt being added to the process to a tolerance
of +0.25% of the total, by weight.

The emulsion control unit shall be equipped with a flow meter and a total delivery meter. A positive
displacement pump capable of accurately metering the required quantity of emulsion down to a rate of 15.1
L/min [4gal/min] into the recycled material is required.

The pump shall be equipped with a positive interlock system that will shut off automatically when material
is not present in the mixing chamber.

Each mixing machine shall be equipped with a meter capable of registering the rate of flow and total
delivery of the emulsion introduced into the mixture.

The unit shall be designed to either deposit the mixed product onto the roadway in a sized windrow, or
capable of depositing the product directly into a paver hopper.

310.045 Placing Equipment If a pick up conveyor is to be utilized to transfer the windrow into a paver
hopper, the pick up conveyer machine shall be capable of removing the entire windrow down to the
underlying material. The paver utilized to place the recycled product shall conform to Section 401.09.

310.046 Compaction Equipment Compaction equipment shall meet the requirements of Standard
Specification 401, subsection 401.10 — Rollers, with the following additional requirements:

a. Minimum compaction equipment shall consist of two 9 Mg [10 ton] double drum steel wheel
vibratory rollers.

b. At least one roller shall be a 18 Mg [20 ton] pneumatic tired roller. The minimum allowable tire
pressure shall be 586 kPa [85 psi]. The Contractor shall furnish a suitable tire gauge for
determining air pressure in the tires.

Additional equipment may be required in sufficient numbers and weight to obtain the required compaction.

CONSTRUCTION REQUIREMENTS

310.05 Removal of Existing Pavement The existing pavement surface, including cracks, shall be visibly
free from all foreign matter before recycling commences. The Contractor is responsible for removing any
deleterious materials or crack sealants decided to be an interference with the cold recycle process. In areas
where paved shoulders exist, the shoulders will be milled just ahead of the mainline milling and removed
material incorporated into the recycle process.

When areas of the pavement surface are inaccessible because of the physical constraints of the equipment,
the pavement shall be removed by other means and replaced by an approved source of hot mix asphalt.
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310.06 Weather and Temperature Limitations The Cold In-Place Recycled process shall be performed
when:

a. CIP operations will be allowed between May 15™and September 15™ inclusive in Zone 1 - Areas
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais.
Foaming operations will be allowed between May 1% and September 30" inclusive in Zone 2 -
Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at
the recycling location, is 10°C [50°F] and rising.

c. When there is no standing water on the surface.

d. During generally dry conditions, or when weather conditions are such that proper pulverizing,
adding, mixing, and curing can be obtained using proper procedures, and when compaction can
be accomplished as determined by the Resident.

e. Whoen the surface is not frozen and when overnight temperatures are expected to be above 0°C
[327F].

310.061 Curing No new hot mix asphalt pavement or additional layers of CIP shall be placed on the
recycled asphalt pavement until a curing period of (4) four days has elapsed. The curing period starts once
the CIP process has been completed in the roadway. When weather conditions are unfavorable, the curing
period may be extended by the Resident.

310.07 Surface Tolerances The completed recycled pavement surface will be shaped, compacted, smoothed
and true to required line and grade. Deviations in the finished surface shall not exceed 9 mm [? in] in any
direction using a 3 meter [10 ft] minimum straight edge. Any repairs required to correct surface deviations
are at the contractor’s expense using Department approved material and methods.

The Contractor shall protect the completed surface from damage caused by construction vehicles and
equipment. The recycled pavement surface shall be protected and closed to traffic until it is determined that
surface damage no longer occurs when a test vehicle is passed over it. The contactor is responsible for
determining when the completed surface is suitable for traffic loading without damage. Any repairs to
correct damage will be at the contractor’s expense.

Joints shall be constructed in accordance with Section 401.17.

310.08 General Procedure Mainline milling is to be accomplished full width, one pass, and the material will
be conveyed into a sizing and crushing unit. Once sized, the material is conveyed to a mixing unit where the
specified percentage of asphalt emulsion, Portland Cement, or lime is introduced for the coating and mixing
process.

The thoroughly mixed recycled product will either be deposited, (a) in a windrow behind the mixing unit
and picked up via a conveyor, or (b) directly conveyed into a paver hopper for laydown. The mix will be
laid full width, including shoulders where paved shoulders existed, to the specified grade and slope.

Water shall be used as necessary to assist the compaction effort.
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TESTING REQUIREMENTS

310.09 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan
(QCP) to assure a product meeting the contract requirements. The QCP shall meet the requirements of
Section 106.6 - Acceptance and this Section. The Contractor shall not begin recycling operations until the
Department approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle
conference to discuss the recycling schedule, type and amount of equipment to be used, sequence of
operations, and traffic control. A copy of the QC random numbers to be used on the project shall be
provided to the Resident. All field and plant supervisors including the responsible onsite recycling process
supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process including, but not limited
to, the following:

a. JMF(s).

b. Make and type of rollers including weight, weight per inch of steel wheels, and average contact
pressure for pneumatic tired rollers.

c. Make and type of equipment in recycling train.

d. Testing Plan.

e. Laydown operations including joint construction, yield monitoring, procedures for avoiding
recycling and curing in inclement weather, methods to ensure that segregation is minimized,
procedures for mix design modification.

f. Methods for protection the finished product from damage and procedures for any necessary
corrective action.

g. Method of grade checks.

h. Examples of Quality Control forms.

i. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor
experienced and knowledgeable with the process.

j.  Method for calibration/verification of density gauge.

k. A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures.

1. Description of the Cold In-place recycled verification procedure.

The Project Superintendent shall be named in the QCP, and the responsibilities for successful
implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the cold in-place recycling process in accordance with
the following minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 300 m [1000 ft] / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature Beginning and end each day
Yield of all materials (daily) 1 per 300 m [1000 ft] / lane
New Aggregate Gradations 2 per day AASHTO T 30
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The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate
technician, and present them to the Department’s onsite representative by 1:00 P.M. on the next working day,
except when otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results,
including randomly sampled densities, available to the Department onsite.

During the Cold in-place recycling procedure the Contractor shall take verification samples of the recycled
material prior to adding the emulsion at a rate of one per 8000 lane meters [26000 lane ft], or a minimum of
one per project.. The samples will mixed to the proportions specified in the job mix formula, and tested by the
Contractor for conformance to the contract specifications.

The Contractor shall cease recycling operations whenever one of the following occurs:

The computed yield differs from the approved Job Mix Formula by 10% or more.

The Contractor fails to follow the approved QCP.

The Contractor fails to achieve 98% density after corrective action has been taken.

The Contractors verification samples show the air void content of the recycled product is outside
the 8-11% range.

oo

Recycling operations shall not resume until the Contactor and the Department agree on the corrective
action to be taken.

310.10 Test strip The contractor shall assemble all items of equipment for the recycling operation on the
first day of the recycling work. The Contractor shall construct a test strip for the project at a location
approved by the Resident. The contractor shall have on site a pavement engineer expert in CIP work to
control the test strip, advise on suitability of mixed material, bitumen dispersion within the mixed material,
moisture control within the mixed material, compaction and surface finish. The test strip section is required
to:

a. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements
specified in these special provisions.

b. Determine the effect on the grading of the recycled material by varying the forward speed of the
recycling machine and the rotation rate of the milling drum.

c. Determine the sequence and manner of rolling necessary to obtain a target TMD. The Contractor
and the Department will calibrate their respective gauges at this time.

The test strip shall be at least 230 m [750 ft] in length of a full lane-width (or a half-roadway section width).

The Contractor shall repeat the test strip process until parameters of the material properties conform to the
requirements specified herein and as directed by the Resident. If a test strip fails to meet the requirements
outlined in this Special Provision, the contractor will be required to take corrective action to remedy the test
strip defect to the satisfaction of the Resident at no additional cost to the Department. The repeated process
of the test strip construction shall be done at the Contractor's expense. The corrective method shall be
determined by the Contractor, as directed by the Resident.
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Quality Assurance densities of the recycled material will be determined by the Department using the nuclear
method. The test strip section will be rolled as directed until the nuclear density readings show an increase
in dry density of less than 16 kg/m? [1 pcf] for the final four roller passes. This density will be used as the
target density for the recycled material. The remaining full depth recycled material shall be compacted to a
minimum density of 98% of the target density as determined in the control section.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Density 1 per 600 m [2000 ft] / lane AASHTO T 310

310.11 Measurement and Payment The accepted quantity of Cold in Place Recycled Pavement will be
measured and paid for by the square meter [square yard] complete and in place to the limits specified in the
contract documents. The unit price shall include all materials, equipment, supervision, and labor and tools
incidental thereto.

No additional payment will be made for hot mix required to replace material that cannot be compacted to
the specified density, or used to replace damaged or raveled sections. The removal of existing pavement,
placement, and compaction of any hot mix asphalt required in areas that are inaccessible due to the
limitations of equipment shall be paid for as Cold in place Recycle mix per square yard.

Payment to be made under:

Pay Item Pay Unit
310.33  75mm [3 in] Cold in-Place Recycled Asphalt Pavement square meter [square yard]
310.34 100mm [4 in] Cold in-Place Recycled Asphalt Pavement square meter [square yard]
310.35 125mm [5 in] Cold in-Place Recycled Asphalt Pavement square meter [square yard]
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August 31, 1995
Supersedes September 13, 1993

SPECIAL PROVISION
SECTION 401
PLANT MIX PAVEMENTS

401.07 Weather and Seasond Limitations This Section is revised by the addition of the
falowing:

On dl sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course
for the traveled way shall be placed between the dates of May 15" and September 15
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December 22, 2003
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 401
HOT MIX ASPHALT

( % inch (20mm) Surface Treatment)

Description The Contractor shall furnish and place one or more courses of Hot Mix Asphalt
(HMA) pavement on an approved base in accordance with the Contract documents and in
reasonably close conformity with the lines, grades, thicknesses and typical cross sections shown on
the plans or established. The Department shall accept this work under Quality Assurance
provisions as specified in Standard Specifications Section 401 — Hot Mix Asphalt Pavement, and
Standard Specifications Section 106 - Quality.

The 20 mm [% in] HMA Surface Course shall meet all of the Materials, Seasonal Limitations and
Construction requirements of Section 401, with the following additions and changes.

GRADATION REQUIREMENTS

Sieve Size Percent Passing
12.5 mm 100

9.5 mm 95-100
4.75 mm -95
2.36 mm 32-67
1.18 mm -
0.600 mm -
0.300 mm -
0.075 mm 2-10

VOLUMETRIC DESIGN CRITERIA
Voids at Nyes 4.0

VMA 15.0 minimum
VFB 65-80
Fines/Eff.Binder | 0.6-1.2

A test strip at a nominal depth of 30mm [1% in], full lane width, shall be required if the JMF has
not been used or approved on a MDOT project in the current calendar year. If a test strip is
required, it shall conform to the following requirements:

On roads open to two way traffic, the test strip shall be placed over the full width of the travel way
section, not to exceed 600 meters [2000 ft] in length, or 400 Mg [440 ton] production. Prior to the
placement of the test strip a passing verification test is required. A fog coat of Item 409.15,
Bituminous Tack Coat, shall be applied to the level course prior to the placement of the 20mm
Surface Treatment Course, payment to be made under the 409.15 pay item.

The test strip shall not be excluded from QA analysis, but will be evaluated in accordance with
Section 401.03. The Contractor shall notify the Department at least 48 hours in advance of placing
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the test strip. The test strip is intended to allow the Contractor to establish a method of
compaction for the 20mm [% in] surface course areas. Once the methods are established, rolling
patterns, equipment, and methods will become part of the QCP. The test strip will allow for any
necessary adjustments to the mix design and or plant mixing procedures, as well as for the
Department to evaluate the quality of the pavement.

Mix samples and cores will be obtained from the test strip. A minimum of three mix samples shall
be randomly selected from the test strip. Five cores shall be randomly sampled from the mat and
tested for density verification. Should the resulting core values average less than 92.0% TMD,
(average of 5 tests ), the Department will reject the strip. The Contractor will remove and replace
rejected test strips at their expense. After completion of the test strip, the Contractor shall make
any final adjustments to the job mix formula in accordance to Standard Specifications, Section
401, subsection 401.03 - Composition of Mixtures, or compaction method. Paving operations
shall not resume until the Contractor and the Department determines that material meeting the
Contract requirements can be produced, and any changes to the Job Mix Formula have been
approved by the Department. The Department shall pay for an accepted test strip as determined
Section 401.222 — Pay Factor A and B, for this item. A new test strip shall be required if a current
lot is terminated or completed, and a new lot is started.

The Department may halt the production and placement of the 20mm [% in] HMA Surface Course
and require the construction of a new test strip if the Department finds that material being
produced, hauled, or placed does not meet the requirements of Sections 401.08 through 401.18.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the
minimum frequencies outlined in Section 401, Table 2: Minimum Quality Control Frequencies.

The Contractor shall monitor plant production using running average of three control charts as
specified in Section 106, and Control Limits as specified in Section 401, Table 3: Control Limits.

The Acceptance Criteria shall be as specified in Section 401, Table 4: Acceptance Criteria.

The Acceptance Limit targets will be as specified on the JMF, and the Department will use the
appropriate Acceptance Limits table from Section, Table 5: Method A, or Table 7: Method B and
C, for the acceptance method noted in the Special Provision 403.

The Contractor shall cease paving operations whenever one of the following occurs on a lot in
progress:

a)  The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines to
effective binder or density using all Acceptance or all Quality Control tests for the current
lot is less than 0.85.

b) The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the
requirements of Section 703.07 , Table 3, for the design traffic level.

c)  Each of the first 2 control tests for the lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB. This includes any case where both tests are out on the
same, or different properties.
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d)  The Flat and Elongated Particles value exceeds 10 percent by ASTM D-4791.

e) There is any visible damage to the aggregate due to over-densification other than on
variable depth shim courses.

f)  The Contractor fails to follow the approved QCP.

g)  The Contractors control chart shows the process to be out of control on any property listed
in Section 401, subsection 401.18 , Table 3: Control Limits

Price Adjustment The Department will apply price adjustments for the Hot Mix Asphalt utilized
under this Special Provision as outlined in Section 401.222 : Pay Factor for methods A and B;
mixes with Volumetric Property requirements.

Dispute Resolution The Contractor may dispute an acceptance test for this item as outlined in
Section 401.223 for PGAB, Air Void, and VMA Content only.

Method of Measurement The Department will measure Hot Mix Asphalt pavement by the
megagram in accordance with Section 109 - Measurement and Payment.

Basis of Payment The Department will pay for the Work, in place and accepted, in accordance
with the applicable sections of the Special Provisions at the contract unit price per megagram(ton).

Payment will be made under:

Pay Item Pay Unit
403.210 9.5mm Hot Mix Asphalt Pavement Megagram (ton)
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Dixmont-Newburgh
STP-1139(900)X
C.L.P. Treatment
March 11, 2004

SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. Of Comp.
Course Design Item Number % of Mix Thick Layers Notes
5” C.I.P Treated Areas
Traveled Way
Wearing 9.5mm 403.210 N/A 1 % ”(inch) 1 4,7,23
C.L.P. Base N/A 310.35 see special prov. 5” (inch) 1
Add Shoulder Aggregate Areas
Wearing 9.5mm 403.210 N/A 1 ¥” (inch) 1 4.7
Approach Roads
Wearing 9.5mm 403.210 N/A 2 ”(inch) 1 4.7
Drives, Islands, Misc.
Wearing 9.5mm 403.209 N/A 17-2”(inch) 1/more  2,3,9,13
COMPLEMENTARY NOTES
2. The density requirements are waived.

23.

. The design traffic level for mix placed shall be <0.3 million ESALS.
. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. At the Contractors

option, a mix design meeting S0 gyration criteria may be used.
Section 106.6 Acceptance, (1) Method A.
Section 106.6 Acceptance, (2) Method C.

. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB

content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to the
CIP layer surface prior to the placement of the bituminous base course at a rate of
approximately 0.05 gal/yd>.

Tack Coat

A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to the C.I P.
surface and any existing pavement at a rate of approximately 0.025 gal/yd?, and on milled
pavement approximately 0.05 gal/yd?, prior to placing a new course. A fog coat of emulsified

asphalt shall be applied between shim / intermediate course and the surface course, at a rate not
to exceed 0.025 gal/yd>.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Hampden

Route 202/9 STP-A140(000)X
Route 1A NH-1140(700)E
% inch Surface Treatment
March 11, 2004

SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT OVERLAY
Desc. of Grad. Bit Cont. Total No. of Comp.
Course Design Item Number % of Mix Thick Layers Notes

Main Line Traveled Way and Shoulders
34 inch Overlay

Wearing 9.5mm 403.210 N/A /% 1 4.7.10,20,22
Shim Course

Shim 4.75mm 403.212 N/A variable 1/more 2.4.7.20

Approach Roads

Wearing 9.5mm 403.210 N/A 1” 1 4,722
Drives, Misc.

Wearing 9.5mm 403.209 N/A 1-2inch  1/more 2,3,9,10,13

COMPLEMENTARY NOTES

2. The density requirements are waived.

The design traffic level for mix placed shall be <0.3 million ESALS.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. At the Contractors

option, a mix design meeting 50 gyration criteria may be used.

Section 106.6 Acceptance, (1) Method A.

9. Section 106.6 Acceptance, (2) Method C.

10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used
for this item.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

20. The Contractor may place the specified HMA pavement course, not to exceed % inch
(20mm) compacted depth, over the full single travel lane width, for each production day. If
this option is utilized the Contractor will be required to place a matching course of HMA
over the adjacent section of travel lane before the end of the following calendar day. The
Contractor will also be responsible for installing additional warning signage that clearly
defines the centerline elevation differential hazard, as well as additional centerline
delineation such as double RPM application, or temporary painted line. The Traffic Control
Plan shall be amended to include this option and the additional requirements. All signs and
traffic control devices will conform to Section 719.01, and Section 652, and will be installed
prior to the work, at a maximum spacing of 0.50 mile [0.80 km] for the entire length of
the effected roadway section. On roadways with two-way traffic, the Contractor will be
required to place the specified course over the full width of the mainline traveled way being
paved prior to opening the sections to weekend or holiday traffic. If this option is utilized, all
additional signing, labor, traffic control devices, or incidentals will not be paid for directly,
but will be considered incidental to the appropriate 652 items.

22. See Special Provision 401 — % inch (20mm) Surface Treatment for project specifics.

W

~
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Hampden

Route 202/9 STP-A140(000)X
Route 1A NH-1140(700)E
% inch Surface Treatment
March 11, 2004

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing
pavement at a rate of approximately 0.025 gal/yd? and on milled pavement approximately 0.05
gal/yd?, prior to placing a new course. A fog coat of emulsified asphalt shall be applied between
shim / intermediate course and the surface course, at a rate not to exceed 0.025 gal/yd>.

Tack used between layers of pavement will be paid for at the contract unit price for Iltem 409.15
Bituminous Tack Coat.
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Specia Provision

Section 652

Maintenance of Traffic(Traffic Control)
December 10, 2001

Supercedes April 24, 1998

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:
Traffic Control Supervisor, furnishing, instalation, and maintenance of dl traffic control
devices will be measured as one lump sum for all work authorized and performed.

652.8 Basisof Payment. Thisentire Subsection isrevised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums,
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the
setting up and taking down of lane closures as many times as necessary shall be considered
part of the lump sum price.

Maintenance of signs includes. replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows. 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at arate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident Engineer or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under thisitem.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

Therewill be no extra payment for thispay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum

lof1l



February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.
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Dixmont/Newburgh
11399.00
12/10/03
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf. )
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project,
the Contractor must submit the log to the Department which will become the property of the
Department.”

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary soil
erosion and water pollution control measures associated with this work shall be addressed in the
SEWPCP.

1)This project is in the Herman Pond watershed, which is listed as a Class A water body and is
considered SENSITIVE in accordance with the BMP Manual. The Contractor’s SEWPCP shall
comply with Section II.B., Guidelines for Sensitive Waterbodies in the BMP Manual.

2) Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

3) The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

4) Dust control items other than those under Standard Specification, Section 637 — Dust Control ,
if applicable, shall be included in the plan.

5) Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

Special Provision 656 - Page 1 of 3



Dixmont/Newburgh
11399.00
12/10/03
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

6) Permanent seeding shall be done in accordance with Standard Specification, Section 618 -
Seeding unless the Contract states otherwise.

7) Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or
prior to a storm event, whichever is sooner.

8) All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on a daily basis.

9) Erosion control blanket shall be installed in the bottoms of all ditches except where a stone
lining is planned. Seed shall be applied prior to the placement of the blanket.

10) If check dams are used, they shall be constructed of stone in accordance with BMP Manual,
Section 9.

11) If water is flowing within the drainage system, the water shall be diverted to a stable area or
conduit and work shall be conducted in the dry. The Contractor’s plan shall address when and
where the diversions will be necessary.

12)

Class A and AA Waters - General in-stream work other than slip/ invert lining for class A
and AA waters

Stream flow shall be maintained at all times.

Grout from the post-tensioning socket sealing operation and fresh concrete shall not be allowed
to contact the stream. Clean out of concrete delivery trucks and the washing of tools shall be
addressed in the SEWPCP.

The SEWPCP shall describe the containment method for removal of the existing abutments,
including installation of cofferdams and dewatering procedures.

Special Provision 656 - Page 2 of 3



Dixmont/Newburgh
11399.00
12/10/03
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

A cofferdam sedimentation basin is required if cofferdams are used. The basin shall be located
in an upland area where the water can settle and seep into the ground or be released slowly to the
resource in a manner that will not cause erosion. The location of such a cofferdam sedimentation
basin shall be addressed in the SEWPCP.

OR

If a cofferdam sedimentation basin is used, it shall be located in an upland area where the water
can settle and sink into the ground or be released slowly to the resource in a manner that will not
cause erosion. The location of such a cofferdam sedimentation basin shall be addressed in the
SEWPCP.

Prior to release to a natural resource, any impounded water that has been in contact with concrete
placed during construction must have a pH between 6.0 and 8.5, must be within one pH unit of
the background pH level of the resource and shall have a turbidity no greater than the receiving
resource. This requirement is applicable to concrete that is placed or spilled (including leakage
from forms) as well as indirect contact via tools or equipment. Water not meeting release
criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream must
take place in a manner that does not cause erosion or disturb the stream bottom. The rate of
discharge must be less than 20% of the flow rate of the stream.

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 0.1
units. A record of pH measurements shall be kept in the Environmental Coordinator’s log
(Section 656.4.4.)

13) After November 1 the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 - Mulch. 1f required, spring
procedures for permanent stabilization shall also be described in the plan. Use of this product for
over-winter temporary erosion control will be incidental to the contract and be paid for as part of
Pay Item 656.75.

Special Provision 656 - Page 3 of 3



11400-11407
12/24/03

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Standard Specification 656 of the Standard Specifications is deleted and replaced by this Special
Provision.

The following information and requirements will constitute the Soil Erosion and Water Pollution
Control Plan for this Project. The soil erosion and water pollution control measures associated
with this work are as follows:

1.

All work shall be done in accordance with the latest revision of the Maine Department of
Transportation Best Management Practices for Erosion and Sediment Control (a.k.a. Best
Management Practices manual or BMP Manual). The "Table of Contents" of the latest
version is dated "1/19/00” (available at
http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.) Procedures specified
shall be according to the BMP Manual unless stated otherwise.

The on-site person responsible for implementation of this plan, shall be the Contractor’s
Superintendent or other supervisory employee (the “Environmental Coordinator”) with
the authority to immediately remedy any deficient controls and shall provide the Resident
with their numbers (telephone number, cellular phone and pager numbers, if applicable)
where the Environmental Coordinator can be reached 24 hours a day.

All areas where soil is disturbed shall be permanently mulched on a daily basis and
seeded on a weekly basis (if seeded by hand, it shall be done on a daily basis). All
previously mulched areas shall be maintained and re-mulched on a daily basis if bare
areas develop until an acceptable growth of grass has been obtained.

All disturbed ditches shall receive erosion control blanket or stone rip rap prior to leaving
the site each day.

If the Work includes the handling or storage of petroleum products or Hazardous
Materials including the on site fueling of Equipment, the Resident must be provided with
a Spill Prevention Control and Countermeasure Plan (SPCCP) plan. At a minimum, the
SPCCP shall include:

e The name and emergency response numbers (telephone number, cellular phone and
pager numbers, if applicable) of the Contractor's representative responsible for spill
prevention;

e General description and location of (1) handling, transfer, storage, and containment
facilities of such products or Materials ("activities and facilities") and (2) potential
receptors of such products or Materials including oceans, lakes, ponds, rivers,
streams, wetlands, and sand and gravel aquifers ("sensitive resources") including the
distances between said activities and facilities and said sensitive resources;

e Description of preventative measures to be used to minimize the possibility of a spill
including Equipment and/or Materials to be used to prevent discharges including
absorbent Materials,

Special Provision 656 - Page 1 of 2



11400-11407
12/24/03

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

e A contingency response plan to be implemented if a spill should occur including a list
of emergency phone/pager numbers including the Contractor's representative, MDEP
Spill Response, the Resident, and local police and fire authorities. For a related
provision, see Standard Specification, Section, 105.2.2 - Project Specific Emergency
Planning.

. The Environmental Coordinator must inspect and maintain daily all controls for the
duration of the project.

. Any costs related to this plan shall be considered incidental to the contract.

. If the Project Resident directs soil disturbance that require temporary erosion and
sedimentation control, all permits shall be obtained by the DOT and a full SEWPCP will
be required and paid for as Extra Work.

Special Provision 656 - Page 2 of 2



[Permnits & Culliural MReseuirees WmniE

PIN #: 11399.00
Location:Newburgh/Dixmont
Permit Member: Laurie Rowe Photographs O Database/Projex Package to ENV Coordinator: 3/8/04

Section 106 and Tribal Consultation

Architectural Resources MOA O ApplicableX] Approved
Archeological Resources MOA O ApplicableX] Approved
Tribal Consultation N/A Applicabled  Approved O
4(f) and 6(f)
Section 4(f) N/A Applicabled Approved O
LAWCON 6(f) N/A Applicable Approved O
XI__FEMA N/A Applicabled Approved O

Maine Department of Environmental Protection (MDEP) Site Location of Development
N/A Applicable O Approved OO

Local Zoning, Title 30-A, Section 4325-6.
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes
O No [X. Ifno, the project is exempt.
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with the Growth
Management Program? Yes 00 No O. If no, the project is exempt.

If yes, local zoning ordinances and/or permits are needed. Approved O

Maine Department of Inland Fisheries and Wildlife (MDIFW) Essential Habitat

Eagle Nest N/A Applicable O Approved O
Piping Plover N/A Applicable O0 Approved O
Roseate Tern N/A Applicabled Approved O

United States Fish and Wildlife Service (USFWS), Migratory Bird Act
N/A Applicable O0

Maine Department of Conservation/ Public Lands, Submerged Land Lease
N/A Applicable O

Land Use Regulation Commission (LURC) Not Applicable

No permit O
Notice O Approved O
Permit O Approved O

Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act
No permit required O

Exempt O (Must use erosion and sediment control and not block fish passage.)
PBR Approved
Tier1 0O Approved O
Tier2 0O Approved OO
Tier3 0O Approved O

Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

No permit required O

Category 1-NRX Approved
Category 200 Approved O
Category 300 Approved O

IN-WATER TIMING RESTRICTIONS: 105 Special Provision n/aO
Dates instream work is allowed: 7/15 to 9/30

Special Provision 656, Erosion Control Plan
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager.



DEPARTMENT OF ENVIRONMENTAL PROTECTION (DEP)
PERMIT BY RULE NOTIFICATION FORM

(For use with DEP Regulation, Chapter 305)
®  MDOT PIN: 11399.00

Name of Applicant: State of Maine Department of Transportation Name of Contact: David Gardner
Mailing Address: 16 Station State House =~ Town/City: Augusta State: Me. Zip Code: 04330-0016
Daytime Telephone #: (207)-624-3105 Name of Wetland, Water Body or Stream: Ward stream, Unnamed streams

Detailed Directions to Site: Project is on Rte 202, beginning 0.92 of a mile northerly of Route 7 and extending northerly
9.93 miles.

Town/City: Dixmont-Newburgh Map #: N/A Lot #: N/A County: Penobscot

Description of Project: Highway overlay involving culvert, guardrail, slope and ditch maintenance and repair. The
project will be performed in accordance with erosion control measures conforming with the latest versions of the State of
Maine Department of Transportation Standard Specifications for Highways and Bridges and the Department of
Transportation's Best Management Practices for Erosion and Sediment Control.

Part of a larger project? OYes XNo
(CHECK ONE) This project... ® does 0O does not ...involve work below mean low water.

I am filing notice of my intent to carry out work which meets the requirements for Permit By Rule (PBR) under
DEP Regulation, Chapter 305. | have a copy of PBR Sections checked below. | have read and will comply
with all of the standards.

OSec. (2) Soil Disturbance OSec. (8) Shoreline stabilization OSec. (14) Piers, Wharves & Pilings
OSec. (3) Intake Pipes OSec. (9) Utility Crossing OSec. (15) Public Boat Ramps

OSec. (4) Replacement of Structures OSec. (10) Stream Crossing OSec. (16) Coastal Sand Dune Projects
OSec. (5) REPEALED XSec. (11) State Transport. Facilities OSec. (17) Transfers/Permit Extension
OSec. (6) Movement of Rocks or Vegetation  OSec. (12) Restoration of Natural Areas OSec. (18) Maintenance Dredging
OSec. (7) Outfall Pipes OSec. (13) F&W Creation/Enhance/Water Quality Improvement

| authorize staff of the Departments of Environmental Protection, Inland Fisheries & Wildlife, and Marine
Resources to access the project site for the purpose of determining compliance with the rules. | also
understand that this permit is not valid until approved by the Department or 14 days after receipt by the
Department, whichever is less.

| have attached all of the following required submittals. NOTIFICATION FORMS CANNOT BE ACCEPTED
WITHOUT THE NECESSARY ATTACHMENTS:

m A $50 (non-refundable) payment shall be done by internal billing.
m Aftach a U.S.G.S. topo map or Maine Atlas & Gazetteer map with the project site clearly marked.

pate: ©7/2G/03

Dept. of Environmental Protection at the appropriate regional office listed below. The DEP will send a
copy to the Town Office as evidence of the DEP's receipt of notification. No further authorization by DEP will
be issued after receipt of notice. Permits are valid for two years. Work carried out in violation of any
standard is subject to enforcement action.

AUGUSTA DEP STATE HOUSE STATION 17 AUGUSTA, ME 04333-0017 (207)287-2111 PORTLAND DEP 312
CANCO ROAD PORTLAND, ME 04103 (207)822-6300 BANGOR DEP 106 HOGAN ROAD BANGOR, ME
04401 (207)941-4570 PRESQUE ISLE DEP 1235 CENTRAL DRIVE PRESQUE ISLE, ME 04769 (207)764-0477

OFFICE USE ONLY Ck.# Staff Staff
PBR # FP Date Acc. Date Def. Date After Photos
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DEPARTMENT OF ENVIRONMENTAL PROTECTION

Chapter 305 PERMIT BY RULE Section 11
State Transportation Facilities

1.

Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental
Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR
process. A PBR activity will not significantly affect the environment if carried out in accordance with
this chapter, and generally has less of an impact on the environment than an activity requiring an
individua permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement
and Water Quality Certification requirement.

If a proposed activity is not described in this chapter, or will not be conducted in accordance with the
standards of this chapter, the applicant must obtain an individua permit prior to beginning the activity.

A. Location of activity. The location of an activity may affect whether an activity quaifies for PBR,
and whether review by the Department of Inland Fisheries and Wildlife is required.

1)

2

Type of resource. For some types of activities, the availability of a PBR is affected by the type
of natural resource in or adjacent to which the activity is proposed. For example, an applicant
proposing an activity consisting of "Movement of rocks or vegetation” may receive a PBR only
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the
location of activities are addressed in the "Applicability" provision in each section of this
chapter.

Essential habitat. Essentia habitats include areas critical to the survival of threatened and
endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the
activity islocated in essential habitat, such as near an eagle nesting site, a PBR is only available
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification
form, and the applicant must follow any conditions stated in the IF&W approval.

NOTE:

Maps showing areas of essential habitat are available from the Department of Inland Fisheries
and Wildlife regional headquarters, municipa offices, the Land Use Regulation Commission
(for unorganized territories) and DEP regiona offices. If the activity is located in essentia
habitat, IF&W must be contacted to request and obtain a " certification of review and approval”.

B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on
the activity. The natification must be on a form provided by the DEP and must include any
submissions required in this chapter. The applicant must keep a copy to serve as the permit.

The natification form must be sent to the DEP by certified mail (return receipt requested), or hand
delivered to the DEP and date stamped by the department.

C. Effectiveperiod

1)

Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP
does not speak with or write to the applicant within this 14 day period regarding the PBR
notification, the applicant may proceed to carry out the activity.

There are three exceptions regarding the effective date of an approved PBR:



06-096

DEPARTMENT OF ENVIRONMENTAL PROTECTION

() Activities listed in Section 10 (Stream crossings) occurring in association with forest
management are exempt from the 14 day waiting period.

(b) Activitieslisted in Section 2 (Sail disturbance) and Section 10 (Stream crossings) performed
or supervised by individuals currently certified in erosion control practices by the DEP are
exempt from the 14 day waiting period. To be certified in erosion control practices, an
individual must successfully complete all course requirements of the Voluntary Contractor
Certification Program administered by the DEP's Nonpoint Source Training and Resource
Center.

(c) Activities that are part of a larger project requiring a permit under the Site Location of
Development or the Storm Water Management Acts may not proceed until any required
permit under those laws is obtained.

NOTE: Activities that are part of alarger project may require other permits from the DEP also.
These other laws may prohibit the start of construction of any part of the project unless
a permit under that law is obtained. In these cases, while not a violation of this rule,
starting work on a PBR approved activity would be a violation of those other applicable
laws.

(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that
aPBR for "Replacement of structures’ under Section 4 is effective for 3 years.

NOTE: Activities that qualify under this chapter may need to meet other local, state and federa

requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal
wetland or international boundary water, the applicant should contact the Bureau of Parks and
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will
involve work below the mean high water line in navigable waters of the United States, the
applicant should contact the Army Corps of Engineers (623-8367).

D.

Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and
standards set forth in this chapter, the DEP may require an individual permit application to be filed
in any case where credible evidence indicates that the activity:

(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D);

(2) Could lead to significant environmental impacts, including cumulative impacts; or

(3) Could adversely impact a resource of special concern.

If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in
writing within the 14 calendar day waiting period described in sub-section (C) above. When the
DEP notifies an applicant than an individual permit is required, no work may be conducted unless
and until the individua permit is obtained.

Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts
contrary to the provisions of a permit. The person, his or her agent, or both, may be held
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06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION

responsible for the violation. Commonly, the "person” is the landowner, and the "agent" is the
contractor carrying out the activity. A violation occurs when:

(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has
been filed with and/or approved by the DEP,

(2) An activity occurs that is dlowed under PBR, but a PBR for the activity has not become
effective prior to the beginning of the activity; or

(3) An activity occurs that is alowed under PBR and a PBR for the activity is in effect, but the
standards specified in this chapter are not met.

See the "applicability" provision under each activity for rules concerning what activities are
allowed under PBR. A PBR is only vaid for the person listed on the notification form, or for
his or her agent.

Each day that a violation occurs or continues is considered a separate offense. Violations are
subject to crimina pendties and civil penalties of not less than $100 nor more than $10,000 for
each day of that violation (38 M.R.S.A. Section 349).

NOTE: A loca Code Enforcement Officer (CEO) may take enforcement action for a violation of the
Natural Resources Protection Act if he or she is authorized to represent a municipality in
District Court, and he or she has been certified as familiar with court procedures, 30-A
M.R.S.A. Section 4452(7).
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Chapter 305 Section 11

State transportation facilities
A. Applicability
(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or
minor construction of a State Transportation Facility carried out by, or under the authority of,
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing
or preconstruction engineering, and associated technical support services.

(2) This section does not apply to an activity within a coastal sand dune system.

NOTE: The construction of a transportation facility other than roads and associated facilities may be
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D.

B. Standards

(1) Photographs of the area to be atered by the activity must be taken before work on the site
begins. The photographs must be kept on file and be made available at the request of the DEP.

(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the
Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of
Environmental Assessment prior to the notification being filed with the DEP. The activity must
be performed according to any recommendations from these authorities.

(3) The activity must be performed in accordance with erosion control measures conforming with
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges Revision of April 1995 and with the Department of Transportation's Best Management
Practices for Erosion and Sediment Control, September 1997.

NOTE: Guidance on the use of erosion control best management practices can be obtained
from the on site Construction Manager.

(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines
in any natural resource.

(5) The activity may not alter more than 300 feet of shoredline (both shores added together) within a
mile stretch of any river, stream or brook, including any bridge width or length of culvert.

(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a
mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any
bridge width or length of culvert.

(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of
Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of
natural resources per mile of roadway (centerline measurement) provided that the following
impacts are not exceeded within the 15,000 square foot area:
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(8)

(9)
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(@ 1,000 square feet of coastal wetland consisting of sdt tolerant vegetation or shellfish
habitat; or

(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish
habitat; or

(c) 1,000 sguare feet of agreat pond.

All other activities must be performed in compliance with al sections of Chapter 310, the
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C).

The activity may not permanently block any fish passage in any watercourse containing fish.
The applicant must improve passage beyond what restriction may aready exist unless the
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic
Salmon Authority and the DEP's Division of Environmental Assessment concur that the
improvement is not necessary.

Rocks may not be removed from below the normal high water line of any coastal wetland,
freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary
for completion of work within the limits of construction.

(20) If work is performed in ariver, stream or brook that is less than three feet deep at the time and

location of the activity, with the exception of culvert instalation, the applicant must divert flow
away from the activity while work isin progress.

(@) Diversion may be accomplished by the use of stable, inert material. No more than two
thirds (2/3) of stream width may be diverted at one time.

(b) Any material used to divert water flow must be completely removed upon completion of
the activity, and the stream bottom must be restored to its original condition.

() A pump may be operated, where necessary, for a temporary diversion. The pump outlet
must be located and operated such that erosion or the discharge of sediment to the water is
prevented.

NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a

stream diversion can be obtained from the on site Construction Manager.

(11) Whedled or tracked equipment may not operate in the water. Equipment operating on the

shore may reach into the water with a bucket or similar extension. Equipment may cross
streams on rock, gravel or ledge bottom.

(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must

travel and work on mats or platforms.

(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation.
Any debris generated during the activity must be prevented from washing downstream and
must be removed from the wetland or water body. Disposa of debris must be in conformance
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.SA.
Section 1301 et seq.
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at
low water except for emergency work or work agreed to by the resource agencies listed in
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to
reduce and isolate turbidity.

(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources
beyond the construction limits shown on the plans is not allowed under this rule.

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction
Manager.

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper
arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with
creosote or pentachlorophenol may not be used where it will contact water.

(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge,
or similar materials that will not cause sedimentation or restrict fish passage. Such roads must
be completely removed at the completion of the activity. In addition, any such temporary roads
which arein rivers, streams or brooks, must allow for a passage of stormwater flows associated
with a 10-year storm.

(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt,
except as necessary to protect work in progress or as required for bridge maintenance activities.
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be
immediately mulched if they are disturbed.

(19) Disturbed soil must be protected within one week from the time it was last actively worked,
and prior to any storm event, using temporary or permanent measures such as the placement of
riprap, sod, mulch, erosion control blankets, or other comparable measures.

(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500
square feet (1 to 2 tons per acre).

(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored
with netting, peg and twine, binder or other suitable method and must be maintained until a
catch of vegetation is established over the entire disturbed area.

(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps
must be taken where necessary to prevent sedimentation of the water Evidence of
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended
particles and/or lumping of banks. Silt fences, staked hay bales and other sedimentation control
measures, where planned for, must be in place prior to the commencement of an activity, but
must also be installed whenever necessary to prevent erosion and sedimentation.

NOTE: Guidance on the location and proper installation of erosion control measures can be obtained
from the on site Construction Manager.
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(23) Temporary erasion control measures must be maintained and inspected weekly until the site is
permanently stabilized with vegetation or other permanent control measures. Erosion control
measures must also be inspected immediately prior to and following storms.

(24) Permanent erosion control measures protecting al disturbed areas must be implemented within
30 days from the time the areas were last actively worked, or for fall and winter activities by
the following June 15, except where precluded by the type of activity (e.g. riprap, road
surfaces, etc.). The permanent erosion control measures must be maintained.

(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation
from occurring or to correct any existing problems, regardless of the time of year.

(26) Non-native species may not be planted in restored areas.

(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid
Waste Management Act, 38 M.R.S.A. Sections 1301 et seq.

(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside
of the area covered by any road or structure construction, it must be reestablished immediately
upon completion of the activity and must be maintained.

(29) A vegetated area at least 25 feet wide must be established and maintained between any new
stormwater outfall structure and the high water line of any open water body. A velocity
reducing structure must be constructed at the outlet of the stormwater outfall that will create
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in
writing. Approval from the DEP must be in writing and any recommendations must be
incorporated into the activity.

. Definitions. The following terms, as used in this chapter, have the following meanings, unless the

context indicates otherwise:

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established
channdl.

(2) Fill. a. (verb) To put into or upon, supply to, or alow to enter a water body or wetland any
earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other tan structures,
placed in or immediately adjacent to awetland or water body.

(3) FHoodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year
flood event based on flood insurance maps produced by the Federal Emergency Agency or
other site specific information.

(4) Riprap. Rocks that are fit into place, usually without mortar, on a sope as defined in the State
of Maine, Department of Transportation, Standard Specifications for Highway and Bridges,
revision of April 1995.
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Permit No: GP-39 Effective Date: Sept. 29, 2000
Expiration Date: Sept. 29, 2005
Applicant: General Public, State of Maine

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets,
are either non-reporting (provided required local and state permits are received), or are reporting, to
be screened by the Corps and Federal Resource Agencies for applicability under the general permit.
This general permit does not affect the Corps individual permit review process or activities exempt
from Corps jurisdiction.

Activities Covered: work and structures that are located in, or that affect, navigable waters of the
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and
the discharge of dredged of fill material into waters of the United States (regulated by the Corps
under Section 404 of the Clean Water Act), and the transportation of dredged material for the
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection,
Research and Sanctuaries Act).

PROCEDURES:
A. State Approvals

For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine,
the following state approvals are also required and must be obtained in order for this general permit
authorization to be valid (applicants are responsible for ensuring that all required state permits and
approval have been obtained):

(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit,
including permit-by-rule and general permit authorizations; Site Location and Development Act
permit; and Maine Waterway Development and Conservation Act.

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

(c) Maine Department of Marine Resources: Lease.

(d) Bureau of Public Lands, Submerged Lands: Lease.

Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be
authorized by this general permit.
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B. Corps Authorizations: Category I (Non-Reporting)

Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not
require separate application to the Corps of Engineers. If the State or the Corps does not contact the
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph
E below for additional information regarding screening.

Note that the review thresholds under Category I apply to single and complete projects i only
(see special condition 5). Also note that Category I does not apply to projects occurring in a
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the
listed rivers in Maine).

There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under
Paragraph F below.

Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible
for Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein.

Although Category I projects are non-reporting, the Corps reserves the right to require screening or
an individual permit review if there are concerns for the aquatic environment or any other factor of
the public interest (see special condition 4 on Discretionary Authority). The Corps review or
State/Federal screening process may also result in project modification, mitigation or other special
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for
PGP approval.

C. Corps Authorization: Category II (Reporting - requiring screening)
APPLICATION PROCEDURES

For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets),
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants
must submit an application to the Corps Maine Project Office for a case-by-case determination of
eligibility under this general permit (Category II). Category II projects may not proceed until
written notification is received from the Corps.

Category II projects which occur in a component of, or within 0.25 mile up or downstream of the
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in
Maine).
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There are also restrictions on other national lands or concerns, which must be met in order for
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under
Paragraph E below.

Category II applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of
historic/archaeological resources in the project area that may be affected by the proposed work.
Applications to the DEP or the Corps should include information to indicate that this has
been done (applicant's statement or copy of cover letter to Maine Historic Preservation
Commission and/or Indian tribe(s)).

The Corps may require additional information on a case-by-case basis as follows:
(a) purpose of project;

(b) 8 1/2" by 11" plan views of the entire property including property lines and project limits
with existing and proposed conditions (legible, reproducible plans required);

(c) wetland delineation for the site, information on the basis of the delineation, and calculations
of waterway and wetland impact areas (see special condition 2);

(d) typical cross-section views of all wetland and waterway fill areas and wetland replication
areas;

(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(f) area, type and source of fill material to be discharged into waters and wetlands, including the
volume of fill below ordinary high water in inland waters and below the high tide line in
coastal waters;

(g) mean low, mean high water and high tide elevations in navigable waters;

(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the
limits of the proposed work closest to the Federal project;

(1) on-site alternatives analysis (contact Corps for guidance);

(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance);
(k) for dredging projects, include:

1) the volume of material and area in square feet to be dredged below mean high water,

2) existing and proposed water depths,

3) type of dredging equipment to be used,
4) nature of material (e.g., silty sand),
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any
nearby projects,

6) information on the location and nature of municipal or industrial discharges and occurrences
of any contaminant spills in or near the project area,

7) location of the disposal site (include locus sheet),

8) shellfish survey, and

9) sediment testing, including physical, chemical and biological testing. For projects proposing
open water disposal, applicants are encouraged to contact the Corps as early as possible
regarding sampling and testing protocols.

The Corps may request additional information. Dredging applicants may be required to conduct a
shellfish and/or eel grass survey and sediment testing, including physical, chemical and
biological testing. Sediment sampling and testing plans should be prepared or approved by the
Corps before the samples are collected.

STATE-FEDERAL SCREENING PROCEDURES:

The Corps intends to utilize the application information required by the State for its regulatory
program to the maximum extent practicable and the Corps normally will not be interacting with
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service.

The Corps and Federal Resource Agencies will classify the project within the State's review
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional
information, including possible project modification, mitigation or other special conditions to
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal
effects requirement, and an individual permit review will be required. In addition, the Corps
retains the ability to exercise its discretionary authority and require an individual permit,
irrespective of whether the terms and conditions of this general permit are met, based on
concerns for the aquatic environment or any factor of the public interest (see special condition 4
on Discretionary Authority). All Category II projects must receive written approval from the
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to
resolve the concerns, the Corps, independently or at the request of the Federal Resource
Agencies, will require an individual permit for the project. The applicant will be notified of this
in writing, along with information about submitting the necessary application materials. The
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be
made within 10 working days of the screening meeting. These comments must be confirmed in
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request
an individual permit. The Federal Resource Agency's comments must reflect a concern within
their area of expertise, state the species or resources that could be impacted by the project, and
describe the impacts that either individually or cumulatively will be more than minimal.
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW

For Category II projects which involve construction of solid fill structures or discharge of fills
along the coast which may extend the coastline or baseline from which the territorial sea is
measured, coordination between the Corps and Minerals Management Service (MMS),
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act,
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will
forward project information to MMS for their review. MMS will coordinate their determination
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days
from the date MMS is in receipt of project information to determine if the baseline will be
affected. No notification to the Corps within 15 day review period will constitute a "no affect"
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be
followed with a written confirmation within 10 business days from the date of the verbal
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from
solid fill structure or fills authorized under this general permit.

D. Corps Authorization: Category III (Individual Permit)

Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part
325.1). The screening procedures outlined above will only serve to delay project review in such
cases. The applicant should submit the appropriate application materials (including the Corps
application form) at the earliest possible date. General information and application forms can be
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in
Massachusetts. Individual water quality certification and coastal zone management consistency
concurrence will be required from the State of Maine before Corps permit issuance.

E. Programmatic General Permit Conditions:

The following conditions apply to activities authorized under the PGP, including all Category I
(non-reporting) and Category II (reporting - requiring screening) activities:

GENERAL REQUIREMENTS:

1. Other Permits. Authorization under this general permit does not obviate the need to obtain
other Federal, state, or local authorizations required by law.

2. Applicability of this general permit shall be evaluated with reference to Federal
jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries

used satisfy the federal criteria defined at 33 CFR 328-329.

3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and
cumulative adverse environmental impacts as determined by the Corps.
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps of Engineers retains discretionary authority to require review for an
individual permit based on concerns for the aquatic environment or for any other factor of
the public interest. This authority is invoked on a case-by-case basis whenever the Corps
determines that the potential consequences of the proposal warrant individual review based
on the concerns stated above. This authority may be invoked for projects with cumulative
environmental impacts that are more than minimal or if there is a special resource or
concern associated with a particular project that is not already covered by the remaining
conditions of the PGP and that warrants greater review.

Whenever the Corps notifies an applicant that an individual permit may be required,
authorization under this general permit is void and no work may be conducted until the
individual Corps permit is obtained or until the Corps notifies the applicant that further review
has demonstrated that the work may proceed under this general permit.

5. Single and Complete Projects. This general permit shall not be used for piecemeal work and
shall be applied to single and complete projects. All components of a single project and/or
all planned phases of multi-phased projects shall be treated together as constituting one
single and complete project (e.g., subdivisions should include all work such as roads,
utilities, and lot development). This general permit shall not be used for any activity that is
part of an overall project for which an individual permit is required.

NATIONAL CONCERNS:

6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River
basins that requires approval of the International Joint Commission. This includes any
temporary or permanent use, obstruction or diversion of international boundary waters
which could affect the natural flow or levels of waters on the Canadian side of the line, as
well as any construction or maintenance of remedial works, protective works, dams, or
other obstructions in waters downstream from boundary waters when the activity could
raise the natural level of water on the Canadian side of the boundary.

7. Historic Properties. Any activity authorized by this general permit shall comply with Section
106 of the National Historic Preservation Act. Information on the location and existence of
historic resources can be obtained from the Maine Historic Preservation Commission and
the National Register of Historic Places. Federally recognized tribes (Penobscots,
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that
may be of significance to their tribes. See page 14 for historic properties contacts.

Applicants with projects which will undergo the screening process (Category II) shall submit a
copy of their application materials, with the name and address of the applicant clearly indicated,
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65,
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic
and/or archaeological resources in the permit area that may be affected by the proposed work.
The Corps will then be notified by the Commission and/or
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an
effect on historic resources. The applicant should include with their application to the State or the
Corps either a copy of their cover letter or a statement of having sent their application material to the
Commission and Tribe(s).

If the permittee, either prior to construction or during construction of the work authorized herein,
encounters a previously unidentified archaeological or other cultural resource, within the area subject
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine
Historic Preservation Commission and/or applicable Tribe(s).

8. National Lands. Activities authorized by this general permit shall not impinge upon the value of
any National Wildlife Refuge, National Forest, or any area administered by the National Park
Service.

9. Endangered Species. No activity is authorized under this general permit which

- may affect a threatened or endangered species or a species proposed for such designation
as identified under the Federal Endangered Species Act (ESA),

- 1s likely to destroy or adversely modify the critical habitat or proposed critical habitat of
such species,

- would result in a 'take' of any threatened or endangered species of fish or wildlife, or

- would result in any other violation of Section 9 of the ESA protecting threatened or
endangered species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer that the requirements of the Endangered Species Act have been satisfied and that the
activity is authorized. Information on the location of threatened and endangered species and their
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine
Fisheries Service (addresses attached, page 14).

10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the
National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants
may be required to describe and identify potential impacts to EFH based upon the location of
the proj ect, the activity proposed, and the species present. Conservation recommendations
made by NMFS will normally be included as a permit requirement by the Corps. Information
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html).
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the
following rivers and streams, including all tributaries to the extent that they are currently or were
historically accessible for salmon migration:

St. Croix River PleasantRiver UnionRiver

Boyden River Narraguagus River Ducktrap River
Dennys River Tunk Stream Sheepscot River
Hobart Stream Patten Stream Kennebec River
Aroostook River Orland River Androscoggin River
East Machias River Penobscot River Presumpscot River
Machias River Passagassawaukeag River Saco River

11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category II of this
general permit regardless of size of impact. This condition applies to both designated wild
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while
such rivers are in an official study status. The Corps will consult with the National Park Service
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild
and Scenic River. The culmination of this coordination will be a determination by the NPS and
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and
an individual permit is required. If pre-application consultation between the applicant and the
NPS has occurred whereby the NPS has made a determination that the proposed project is
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this
determination should be furnished to the Corps with submission of the application. The address
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence
with the St. John River. Length = 92 miles

12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of
any Corps navigation project than a distance of three times the project's authorized depth (see
attached map following page 16 for locations of these projects) shall be subject to removal at
the owner's expense prior to any future Corps dredging or the performance of periodic
hydrographic surveys.

13. Navigation. There shall be no unreasonable interference with navigation by the existence or use
of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized
herein.

The permittee understands and agrees that, if future operations by the United States require the

removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or
alter the structural work or obstructions caused thereby, without expense to the United States. No
claim shall be made against the United States on account of any such removal or alteration.

14. Federal Liability. In issuing this permit, the Federal Government does not assume any
liability for the following: (a) damages to the permitted project or uses thereof as a result of
other permitted or unpermitted activities or from natural causes; (b) damages to the
permitted project or uses thereof as a result of current or future activities undertaken by or
on behalf of the United States in the public interest; (¢c) damages to persons, property, or to
other permitted or unpermitted activities or structures caused by the activity authorized by
this permit; (d) design or construction deficiencies associated with the permitted work; (e)
damage claims associated with any future modification, suspension, or revocation of this
permit.

MINIMIZATION OF ENVIRONMENTAL IMPACTS:

15. Minimization. Discharges of dredged or fill material into waters of the United States shall be
avoided and minimized to the maximum extent practicable, regardless of review category.

16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and
if required, shall be placed on mats or other measures taken to minimize soil and
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction
contours and conditions upon completion of the work.

17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit
(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion.
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to
their approximate original contours but not higher. No temporary fill shall be placed in
waters or wetlands unless specifically authorized by the Corps.

18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control
management measures, practices and devices, such as phased construction, vegetated filter
strips, geotextile silt fences or other devices, shall be installed and properly maintained to
reduce erosion and retain sediment on-site during and after construction. They shall be
capable of preventing erosion, of collecting sediment, suspended and floating materials, and
of filtering fine sediment. These devices shall be removed upon completion of work and the
disturbed areas shall be stabilized. The sediment collected by these devices shall be
removed and placed at an upland location in a manner that will prevent its later erosion into
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at
the earliest practicable date.
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19. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or
otherwise designed to withstand and to prevent the restriction of high flows, to maintain
existing low flows, and to not obstruct the movement of aquatic life indigenous to the
waterbody beyond the actual duration of construction.

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts
to determine applicability of this general permit).

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to
be conducted during that time period are ineligible for Category I and shall be screened
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area.

20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of
the United States authorized under this general permit shall be consistent with applicable
water quality standards, effluent limitations, standards of performance, prohibitions, and
pretreatment standards and management practices established pursuant to the Clean Water
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality
standards, limitations, etc., are revised or modified during the term of this permit, the
authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time
deemed reasonable by the District Engineer in consultation with the Regional
Administrator of the Environmental Protection Agency. Applicants may presume that state
water quality standards are met with issuance of the 401 Water Quality Certification.

21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and
2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent
practicable during all times of year.

22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are
removed from the waterway for a portion of the year shall be stored in an upland location
located above mean high water and not in tidal marsh.

23. Environmental Values. The permittee shall make every reasonable effort to carry out the
construction or operation of the work authorized herein in a manner so as to maintain as
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife
and natural environmental values.

24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum
extent possible.
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PROCEDURAL CONDITIONS:

25. Cranberry Development Projects. For Cranberry development projects authorized under the
PGP, the following conditions apply:

4

1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural
wetlands unless an individual permit is obtained from the Corps of Engineers allowing the
discharge of fill for an alternate use.

2. No stream diversion shall be allowed under this permit.

3. No impoundment of perennial streams shall be allowed under this permit.

4. The project shall be designed and constructed to not cause flood damage on adjacent properties.

26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s)
to make periodic inspections at any time deemed necessary in order to ensure that the work is
being performed in accordance with the terms and conditions of this permit. The District
Engineer may also require post-construction engineering drawings for completed work, and
post-dredging survey drawings for any dredging work. To facilitate these inspections, the
attached work notification form should be filled out and returned to the Corps for all
Category II projects.

27. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition, including maintenance, to ensure public safety. Dredging projects: note that this
does not include maintenance of dredging projects. Maintenance dredging is subject to the
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or
any conditions included in a written Corps authorization.

28. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of federal, state, or local laws or regulations. If property associated
with work authorized by the PGP is sold, the PGP authorization is automatically
transferred to the new property owner. The new property owner should provide this
information to the Corps in writing. No acknowledgement from the Corps is necessary.

29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or
revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any
such action shall not be the basis for any claim for damages against the United States.

30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the
United States and as directed by the Secretary of the Army or his authorized representative. If
the permittee fails to comply with such a directive, the Secretary or his designee may restore
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost
from the permittee.
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource
Agencies, may impose other special conditions on a project authorized pursuant to this
general permit that are determined necessary to minimize adverse environmental effects or
based on any other factor of the public interest. Failure to comply with all conditions of the
authorization, including special conditions, will constitute a permit violation and may
subject the permittee to criminal, civil, or administrative penalties or restoration.

32. False or Incomplete Information. If the Corps makes a determination regarding the
eligibility of a project under this permit and subsequently discovers that it has relied on
false, incomplete, or inaccurate information provided by the permittee, the permit shall not
be valid and the government may institute appropriate legal proceedings.

33. Abandonment. If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she
must restore the area to the satisfaction of the District Engineer.

34. Enforcement cases. This general permit does not apply to any existing or proposed activity
in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental
Protection Agency enforcement action until such time as the enforcement action is resolved
or the Corps determines that the activity may proceed independently without compromising
the enforcement action. The Corps may choose not to accept applications or issue permits
to any applicant with outstanding violations.

35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or
replacement of those structures destroyed by storms, floods, fire or other discrete
unexpected and catastrophic event. In such situations and if the work exceeds Category I
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will
attempt to contact the resource agencies for their approvals but, if unable to contact them,
will issue an emergency permit and review them after-the-fact with the agencies at the next
joint processing meeting. Proposed work submitted more than 30 days after the emergency
will go through the standard PGP procedures.

DURATION OF AUTHORIZATION/GRANDFATHERING:

36. Duration of Authorization. Activities authorized under this general permit that have
commenced (i.e., are under construction) or are under contract to commence in reliance
upon this authorization will remain authorized provided the activity is completed within
twelve months of the date of the general permit's expiration, modification, or revocation,
unless discretionary authority has been exercised on a case-by-case basis to modify,
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities
completed under the authorization of the general permit that was in effect at the time the
activity was completed will continue to be authorized by the general permit.
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37. Previously Authorized Activities.

(a) Activities which have commenced (i.e., are under construction or are under contract to commence)
prior to the issuance date of this general permit, in reliance upon the terms and conditions of the
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is
completed within twelve months of the date of issuance of this general permit, unless discretionary
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization
in accordance with special condition 4. The applicant must be able to document to the Corps
satisfaction that the proj ect was under construction or contract by the appropriate date.

(b) Projects that have received written verification or approval from the Corps, based on applications
made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP,
Nationwide permits, regional general permits, or letters of permission shall remain authorized as
specified in each authorization.

(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities
occurring before certain dates).

For DISTRICT ENGINEER Christine Gedfrey pate / /26 /00
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

U.S. Army Corps of Engineers
Maine Project Office

675 Western Avenue #3
Manchester, Maine 04351
207-623-8367

Fax # 207-623-8206

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1033 South Main Street

Old Town, Maine 04468
207-827-5938

Fax # 207-827-6099

Wild and Scenic Rivers
National Park Service
North Atlantic Region
15 State Street

Boston, MA 02109
617-223-5203

Maine Historic Preservation Commission
55 Capitol Street

State House Station 65
Augusta, Maine 04333
207-287-2132

Fax # 207-287-2335
Aroostook Band of Micmacs
P.O. Box 772

Presque Isle, Maine 04769
207-764-1972

Fax # 207-764-7667

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667
207-853-2600

Fax # 207-853-6039

29/00

9/29/00

14

14

Federal Endangered Species and Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939
978-281-9102

Fax # 978-281-9301

Houlton Band of Maliseet Indians
Attn: Brenda Commander, Tribal Chief
Route 3 - Box 450

Houlton, Maine 04730
207-532-4273

Fax # 207-532-2660
Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah

P.O. Box 301

Princeton, Maine 04668
207-796-2301

Fax # 207-796-5256

Penobscot Indian Nation
Richard Hamilton, Chief
6 River Road

Indian Island Reservation
Old Town, Maine 04468
(207) 827-7776

Fax # 207-827-1137



Maine Department of Environmental Protection
(For State Permits and Water Quality
Certifications)

Natural Resources Division

Bureau of Land and Water Quality Control
State House Station 17

Augusta, Maine 04333

207-287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401
207-941-4570

MaineLand UseRegulation Commission (LURC)
offices

22 State House Station

Augusta, ME 04333-0022

207-287-2631

800-452-8711 (call to obtain appropriate LURC
of fice)

Fax # 207-287-7439

Lakeview Drive
P.O.BoxllO7
Greenville, ME 04441
207-695-2466

Fax # 207-695-2380

i

(For CZMDeterminations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
207-287- 1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station
207-287-3061

9129/00
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Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103
201-822-6300

Northern Maine Regional Office
1235 Central Drive

Skyway Park

Presque Isle, Maine 04769
207-764-0477

45 Radar Road
Ashland,ME 04732-3600
207-435-7963

Fax # 207-435-7184

191 Main Street
EastMillinocket, ME 04430
207-746-2244

Fax # 207-746-2243

Maine Department of Marine Resources

(For Aquaculture Leases)
McKown Point

Boothbay Harbor, Maine 04575
207-633-9500



00/6¢/6
G JOT 133HS

Joedwi Jo pAS|SIYlIe paiinbalaq 01 ARy 1| st uoebniw Aloresusdwio) ‘a13e T JOSpjoysaiy}

Jaddn z 111 43 ay1sssiopus pue saziubodal sdioD ayl "Bulussiss [esepad ayl 01100[gns || Alobare) Jepun panoidde aq Aew Sa.ide £-T UsMIBg SpUe [IBM
aneA Mo| Jo papelbiop 01s13edwii Jo uosuedxe ‘Buiuspim BulajoAulS1B[01d “palinbalag |jm 1iwsed enpialpul ue A1 alow ayl ‘sioedwiayl Bbe|ayl ¢
“JAAIY 0Jes pue 103sdwinsa.d

‘u1BBoaso.IpUY ‘dBgeULB Y 103sdsayS ‘deupon ‘uoiun ‘Bearemessefiessed ‘100sqouad ‘pue IO ‘Weais Udied ‘Wealis yun ] ‘snfienfellel ‘uesesld ‘seiyde|n
‘SelyJe |\ 152 Y001S004Y ‘WealIS eqoH ‘sAuuaq ‘UspAog ‘X101D 1S :UOIRIBIL Uow [es 10} 3|qI1ssa0de A|[edliolsiy a,om Jo Ajuaind a.le Aay) eyl 1uslxe

ayr o) saLeINg L | Bulpnioul 'swealis pue sieALI BUIMO| (048U} JO SpausEIeM U} Ul STelicey d1fenize |[e sspnjoul uow es dhUe iy o} ReligeH UsH [enuesss ¢
'SpUe [1IoM pue spuod ‘saxe| ‘sWealis ‘SALI pLe Ul [Seale pue|ul Ul 'S'N a3yl Jo BRM 1

1wied DHN e Jo splepuels
3|y Ag Jwied U A UM soueplodde
Ul pawio Jad pue Zuoues onuey
10) H43 se pareubIsap 10U SAemiBeM
ul M ybly Areuipio mopq |11 Jo
IS 00S‘ 01dN JO YIOM Weas-UISapNnjou | --
"Joedw i puefem pareosse
‘ase2-Aq-ese0 1O JS 00S'y eyl 810w OU Y1 IM JoTem
'sdio) a1 Aq paiinbais |3 4 U ILLBIBP SUONDLIISAI JeaA Jjoawl] -- yb1y Areuipio apsIN0 a.1e Sjuswinge Ueds
‘uoWes dUely 1o} H43 se 3y} Jo sjulidio0} pue Ueds e UM passoLd
SHwi| || AloBerD | perubsep sAemislem eluuased Ul oem S| Remisem au) J1 oW es U1y 10}
Bu1pss0Xe YoM Wesis-U| uby Areuipio mogq |11} Jo abreyasip | (H-3) 1elgeH Us!H [enuess se pereubssp
Aue yiim (| A1oBame) ul paquosepse | shemiarem Riuuased Jo Buissolo sspnjou| --
"3eq|e) rluspul Busso.o pauueds e uey) Joyio) sbussoo 'sywRd aress ,By1o
10} 1d00xe Sab./eyasIp U 11RARIXS Buipnoul YoM Weans-UuIsapnou| -- | Jojpue “dom paziioyireun ‘syiwed snoinsid
pue |14 Justrew.isd pue Ariodus) "ided | e} [euspioul 1o} 100X WwioJ} spueiem puejul ul js 000'GT N0
| Ssepnpuleae 13edw| -- | sabieyasip uoieA2IXe pue |1} usuewLied s)gedwi aAIR INLND OU Y1Im 1iwed sup
"(paJes |2 Jo pepoo|) ‘pauelp | pue Arlodwsl | sepnpulesie 1oedw | -- | oI 8kiS e AQ pasenod siaelold sspnpouy --
seare 69) s1oedw i Arepuodes "(peJea o Jo papoo| ) ‘pautelp Seake “69) "(po4es [0 10 Pap00 |4 ‘paurelp seae S3OHVHISIA
pue ||14 puejm Jojpue Aemusiem | sioedw | Aepuooss pue |(1) pueism Jo/pue “B9) syedw Arepuoass pue [jiypueem | NOILVAVYOXH
pUe|UI SS.%e € Uey) JoRel) Aemualem pue|u1SaIde €0} JS 00E'y | 40/ pue Aemmlem puejul s 00g'y teyissa | /1114 M3N (@)
('S'’N 3HL
40S431VM)
1INd3d SANVT1LIM
TVNAIAIANI [ AdOO31VD | AHOO31VO ANVINI 'V




G J0¢ 14dHS

00/6¢/6

'SO|IW 26 = Y1bua 1 "IBAIY uyor 1S 3yl Y1im aousn |Juod ay) Jo weansdn sojiw € Aprewixoldde ‘spidey
3|0H ¥z!3 e iodxoayd ysefe||v 01 Buinunuod wegsop L ¥ Buluuibeq Al ysebe||y :(uR|A Ul BAR poTeulsaq) WeISAS SIAIY JIUSOS/P|IM [BUOIBNG
'S9109ds peLRIERU) pue paJefilepus feienss Bulpnioul af1p[im
JBUI0 JoJ e1icgey apinoid pue ‘duwiiys Alre) pue ‘siepuellees penods-an|q ‘siepuelLe es panods ‘shol) poom 1oy rlicey Buipsaiq Arewld syl apinoid sjood uL A
‘ys1} Alorepa.d Jo suoirendod ajgein Jo suewed ou aney sjood uB A BWIWNS 3yl BuLinp Alp Aew pue |} pue Bulids sy BuLnp |[1} T2yl SUOKSaIdep MO|eUS
u1 Bu11IN220 BEeM Jo SaIpog Jusuew.ed 01 Arlodws) ‘uorebiniw Aloresuadwod Jo sesodind ay) Jo) parealto Ajeuonueiul Jo ‘BullnNdd0-A|RINeN :j00d RUBATY

‘uosuedxe Joalide

T Uey BIEaI0 YlIM S| |14 8[esdines
JO 9oURUBIUTRW JO Ireddl Jo
‘S||148]|ea01AJRS-UOU JO JusWade |doy

‘asn ulabueyo e Yylim Jo

‘2122 T 01 dn Junowr Aue Jo uoisuedxs Y1im
S|[149]qeadIAIBS JO 8aURUBIURW IO Jredal
10 ‘S||1}8|(eadIABS-UOU JO JUaWwiBde |doy

"asn ulabueyd Jo uosuedxe [eNueIsgns ou
UHM S| |1} poZ LIoyIre ‘8 |cesdines Ajuaiind
‘Bunsixe JosoueusIURW IO Jedoy

S11d
d3ZI4OHLNV 40
JONVNILNIVIA
ANV d1vd3y (0)

| Aofiere) Buipssoxe uoiezijidels BYl0 -
zUoWes Jue|ly 10} Hi3se

paub 1sep sAemislem ul LM ybiy Aeulpio
MopQ azs Aue Jo uoiez|icels sueq pueu|
‘S|

T

100 -GT AInC 03 paYIW1| YJ0M Wweans-u| --
‘111 pueEmou si

a1 papinoid ‘Zuowfes anuey Joj H43
Se pareub Isap 10U AeMiBIeM pLR ‘soxe|

| AloBa1e) Spasaxa YoIym Zuow [es dnuepy ‘spuod ul M ybiy Aruipio mopq S103r04d
10} H-43 Se pareubsap 10u skemulem pue | 100y Jesul| sad |1y Ao T Ueyr sso| pue Buo| NOILVZITIgVv1Ss
'soxe| ‘spuod Ul uoiezigess yueq pueju] | "} 00G Ueyissa| Uoezi|igess dueq pueu| MNVE (@)

EEENENTHI V=N

ul Jomsapnoxe Alobarosiyl --

"UOSIBAID oM

1o [eveIpylim Jo1em BUIAJOAUL S NIANTR

1o ‘sayjIp ‘swep sapnjoxe Aloerasiy] --

GBAIY 01UBJS pUe pliAe Jo |

4 UIYIIM MIom sapnoxe AloBereosiy] --

7100d [eusoA Jo uonulep 43d

TN 3U} Ym 0UepI0dde Ul ‘pajdedu|

aq few azs Aue Jo [ood ueAe

‘ewiuiw Ueylaiow | Uaymsuoiren)s sapnoxe Alofereasiyl --

Jou a.e s)3eJs SSeATe JBU eyl suleep T

snWw ‘sspusle feepad pue aeis YIIM | 100 -GT AINC 01 poM I YI0M Weans-u| --
uolreynsucd ul ‘sdiopayl || AobBer) MJeq|el rwepioul Jo) 1deoxe S39dVHISIA
Jopun peme /a1 aq Ued 19edwil Jo Junowe | Sebleydsip UOITeARIXS pue ||1 Jusuew.ed NOILVAVYOX3
Aue yymsiefoid uoieiosal aAIIeOKd | pue Aresoduwe) e sapnpureate Joedw| -- /174 MaN ()

1IWd3d TVNAIAIANI

11 AdOO31VO

| AHOO31VD




G JOE 19dHS

00/6¢/6

'sselbga se yons uoiepeban d1renbe pe1ool oddns ey Sesle [Epngns SMO|RUS perRBa A /

“(Bure |\ utexe Bobequin Jo uonod 8y} pue ‘8Xe ] PEsysSsO0 A 01 JBAIY
J00pULS Y ‘AeMpa Al 0} ,BAIY N100SqoUsd) Serema|debineu pareubisap A|efeps- pueapi 8yl Jo Mo|) pue qge 8y} 03 199[gns a.le reyiselem sierMa(qebineN 9

‘9.10e

T ey} Joealb uosuedxe Yyim |14 Jo
2IN10NJIS 9|0esdIAISS JO BdueUB U W
1o Jredal Jo ||1} 10 SaINONIS
9|(eadIAkes-UoU JO Juswade [doy

‘asn ul abueyo e Y1im

J0 ‘a12e T 01 dn Junowe Aue Jo uosuedxa
UIIMS] |1} 9[Cea2IAISS JO aoURUBIU W

10 Jredal Jo ‘||1} 1O S2INIONUIS B INISS
Uou Aue Jo Juswisde|dal Jo Jredoy

[1} Joainjonuis euibLio

Se ulid100 aWes Ul ag ISNW oA --

"asn ul abueyo

Jo uosuedxa [enueIsgns ou YlMmsi|1} Jo
2IN1oNJIS PIZLIoYINe ‘9|geadiAkRs AUS.LINd
‘Bunsixe Jo aoueus U W O Jedoy

MHOM
JONVNILNIVIN
ANV d1vd3d (@)

‘IS

000'T B0 [|1}2SMO|feus pereRbon
10 e|jpnui ‘ysrew epi Jusuewed --
'21%e T Ao

s1oedwi ysrew epn Arlodue] --
sapnjou| *(peJes|o 1o pepoo|} ‘peuelp
seare 69) s1oedw i Arepuodes

“ew U iw Uey ajow
10U e S)09}40 SSPAPR 1BU eyl auiWerp
sNW ‘sapuafie eieped pue ariS

UHM uo e} nsuod Ui 'sdiopayL ‘Il ‘BD
Japun pamoa1nal ag ued 13edwi Jo unowe
Aue y1im syaefoud uoieiosel annIeold --
'S000'T 03 dn ||1} 2SMO|feus parerbon
10 “ljpnw ‘yslew [eph ustewed --
‘908

T 01dns)oedwi ysrew epn Arlodws] --
1111 AemueTem Jusuewiad pue

Arlodws) sapnou| (pasea|d Jo papoo|)
‘paueIp seale “6a) sioedwi Arepuodss

pue |1 Aemisem a.0e T Uey) JBeelo | pue |1} puefiem Jo Aemieremaude T o1 dn 114 (@)
9SHALVMN

F19dVOIAVN

ANV SHd3ILVMN

LINd3d TVNAIAIANI [l AdO931VO | AHOO31VO lvall'd

¢ 8 2L 99V




S 0oy 194dHS

00/6¢/6

.w@m._ococm JUBISUE ] JUS IUSAUOI B 91ea.10 0] UOI1ed0| oWl e e oQ Jouue) o

*239 ‘SLWUNIUILLIOXO0P ‘S9111]132) UMO) ‘SpaeA 1200 ‘sqn (o 1204 ‘sqn (o ‘IydeA ‘seuliell se yons ‘ededs BuLioow [[es 1o ‘Ul ‘apinoid ey1sanijioe) sanljioeq buireog ¢

'SMO|[eus pareieBion pue ‘sjood pue sa|yj1i ‘ST [JpNLU ‘USJew 1[es Pue SPUe[iem apnjoul sa)is dlenby eroeds 8

|1 AuoBereD

Jopun saffeloyoue esepad ulasoyl
1de0x® '109[01q uo1RbINeN [eloped

© JO'S}WI| [elu0Z1Ioy 8y3 OJul ‘puelxe
1By} S[ESSaA PRI00W U} IM JO ‘SHW |
[eIUOZ 1I0Y BY1 UIY1IM SBULIOO |\

‘afeloyoue [elopad

B Ul pa1eo0| ake ey | Alobere) Jo swie)
ay1 W eyr sbuLioow pue (sburioow
0IAISS J0 [e1ual ““B9) | AlobBare)

JO SWwB1 8y} 198W 10U Op eyl SPULIoO N

‘uoiebireu Ylimaleeul 10U

S0P pUe ‘SMO| s pereIelan Ul paredo|
10U S| ‘suoie NGl 20| YIIM JUSISISUOD
OS[e's! 11 papInoid ‘SuoIrepuUaLLILLICIS)
JasewogieH Yim Jusis sucd

SIeo|} paJoow pue Bulioow paziioyine
Apnoinaid Jo uoiea0p. Joul --

‘orlulod sss2%e o1jgnd e

10 90U 1S3 'S JBUMO U} JO 3|1 B4 UIYIIM
S131 pue 9sMmo|eus pPaTeIRlan Ul peledo|
10U SI 11 ‘UoIIRBINRU YlIM 30USB 481U OU
s1ay) 109014 uoneBineN felepad e ul
pa1e00| Jou papinod ¢Aujioe) Buireoq Aue
U1Im pare1oosse 1ou sBulioow 1eoq ajbuis
[RIUSJ-UOU ‘ R IDJBWILLIOI-UOU ‘BRAL --

SONIHOOWN (P)

/S91s olrenbe

[e1ads Hunose)je Jo ul Junowe Aue Io
A2 000'5Z Uey Jerealb Buibpaip MeN

*JBJeM IO SpUe|IBM

ul fesodsp abpaIp Jojanoce (e)g 39S
/s91s olenbe [e109ds Bunos e Jo ul

(unowre Aue) Buibpaip aoueuslU e A

'9Ce1ins pauilRIep S| elislew

11 Ajuo ‘(Jerem yb1y uesw anode)
JUSWIYS 1INOU yJeaq Jo JoTem uado
‘puedn sapnjoul esodsiq || Alofer)
199W Jou op eyl s1eloid Jo ‘Ao

000'Ge 03 dn jo BuiBbpaip mau ‘A2 000'T
uey1 Jorealb Jo Buibpa.p soueusiue N

8sa1is olkenbe [e(0ads 03 Joedwl| ON --

'GT Asenuer pue

T JOQUIBAON USSMIB YOM 03 paiilI] -
pasn s|041uod uolimey|is Jodold --
“lesodsip puejdn yim Ao

000'T Ueyissa| Jo Buibpa.p souewsiuR A

ONIDA34A ()

11Nd3d 1VNAIAIANI

11 AdOO31VO

| AHOO31VO




G J0G 19dHS

00/6¢/6

‘felLeusieeAN) SWRD |BUS
-140S JO W INISBI Buoueyus Jo asodind ay) J0) SEe|ipn uo BuIdus ) Usaw-|euS IO ‘S8Injonuis Y| Uspoom ‘sybnog 8.1 Jo Juswiede|d ayl se|yayl Buiysnig

'sdi0D Aq palinbais |3 |

‘PesiInBIse 10 ‘16/9/L

pa1epP SUO N pUD Hwed plepuess pue
Sjuewal Inbal Bunis prepuess pasinal
sdi0D 8Y3 Y1Im JUBISSU0D 848 YD IyM
sa111|19e} 81Ny nJenkre Jaylo Jo ‘(uowi es
dNUelY Uey} BUIo) UsulUs | puS --
03 ‘siewInces||149bpLg

‘sdwel og ‘s|jeino ‘ssulpdid ‘saul|
uossiwsLel} felige ‘'saul] A1jin ‘o

pay Wl Jou s Ing ‘sapnjou| sbuipesy
snoinsid ay Jo Aue Jepun pauljep

J0U B eyl seEeMa|gqebineu Jo epn
Bu1199}fe 10 Ul XIOM JO SDINJONIIS --

SN ENTITIN

[eUOITEN Ul YJomsapn(oxe AloBerosiy] --
'sped U0 119NJISUOI J0 Spe0. 10 S||1) pue
uoireJo|dxe seb Jo |10 apnoul Jousso( --
"nS1oeloid

(Se13ays Bulysnig) Buipsss usi|pUS -
‘Burdwes Jo Bulfenins ‘Buijjup

Aorlo|dxe se yons saniande fonins

pUe S801/A8p JUBWBINSEsW J11IUB IS --

(7-v "ddv ‘o€ ¥4 €€ Aq paulep

se) ||1y/sa1nion.s Bunssasey sl p|IMuSH -
Nl

1o saunjonus Azelodws) dn-ues o ||ids |10 --
‘uolebineu 01 spe panoidde prens 1seo) --
"PONUNUOISIP S1asn Ble

sAep OE uIy1Im panowel ae fay) pepinoid
‘SjUBAB 214109ds BuINp 8sn [euo 11281091 10}
0P ‘seo|] ‘sioxlew ‘sfong Arlodwa ] --

SNOANVTTIOSIN
(1)

8AM|19e}

Buireoq pazuoyireun Asnoinaud
10 MU B YlIM paRI00sse

‘steo|) pue sioid Buipnjoul
‘sanponis 199loid uoiebineN
[elspade Jo sl [ejuoziioy
8y} OJuI ‘PUBIX® TeU] SBSSOA
[p.J00LL/PS300p Y1IM 0 ‘pusIxe
ey1sieo|} Josieid ‘saunpnis

"(usuewed
pue [euosess) AemisTeM 0] SS933e
feuoirebineu JojsIeo|) pue seid areAld

"pamo| e uosuedxs Josdis
uonippe ‘Buibpaip ON ‘Spil Mo| Je Se1ISans
110 paLioddns a.1e s1eo| ) papino.d pue ysfew

1[eS J09SMO|[eUs paeban Jono pauonsod
10U 3.2 S3INJoNUIS papinoid ‘syoop
pazuoyire Bunsixe Jo uoirInbijucdey

S1VOH
ANV SIHNLONYLS
d3.1490ddns

-371d ©)

11Nd3d
1VNAIAIANI

[1 AHO931VO

| AHOO31VO






